
"J69 ?-i,'Marengo Ayenue-y. ^: 

ijf; ;-.i; .-'i -, "Sff.-Siu.,j,._'*.*='ivits.'n 
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M O O R E A C O. F A N O G O I 1 S M A N I N C 

August 20, 2007 

Michael Wimerberg/bl9, Procurement Specialise 

City of San Diego 

Purchasing &C Contracting Department 

1200 Third Avenue, Suite 200 

San Diego, CA 92101-4195 

Re: Proposal No. 8964-08-Z - Barrio Logan Community Plan Update 

Dear Mr. Winterberg and Selection Committee Members: 

Moore lacofano Goltsman (MIG), Inc. in association with Est rada Land P lann ing , Dudek 

Envi ronmenta l , Kimley-Horn and Associates and Brian F. Smith and Associates, (The M I G Team) 

is pleased to submit this proposal to assist the City of San Diego in preparing a Community Plan for 

the Barrio Logan community. Our Team's approach will focus on developing an inclusive community 

participation program that results in a clear community-wide vision, strategic priorities and a set of 

land use and urban design policies and guidelines. These tools will set the course for future community 

investment and greatly enhance the community's livability, character and health. 

For over 25 years, MIG has led neighborhood-based planning effons for a wide range of communities, 

each possessing a different set of goals, opportunities, constraints, and influences that required a carefully 

tailored process of involvement and planning. MIG has provided these services for successful projects for 

cities throughout California, including Richmond, San Clemente, Oakland, Berkeley, Sacramento, 

Chula Vista, Long Beach and Ventura. Recently MIG was awarded a contract to assist the Boyle Heights 

neighborood in Los Angeles in developing a Land Use /TOD Plan and Market Study that will result in 

a set of strategic directions for the area Community Plan. 

The MIG Team includes experienced professionals with in-depth knowledge of cutting edge approaches 

to land use planning, urban design, transportation planning, and integrated community participation. 

The MIG Team offers: 

B Extensive Experience. MIG has worked on numerous projects similar in scope and 

has a proven track record of blending strong technical planning expertise with robust 

community involvement processes. Specifically, MIG has. worked with communities 

such as Barrio Logan that have been long affected by major infrastructure impacts such 

as port-related activity, rail and major freeways. 

• Effective Project Management. MIG offers a team-oriented, collaborative and 

management approach that responds efficiently to project needs and focuses resources 

on producing quality processes and deliverables. 

• Culturally-Sensitive Communi ty Planning. We'offer unparalleled in-house bilingual 

capabilities, including Spanish-language expertise in culturally-sensitive community 

planning, urban design, facilitation, and consensus building. 
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Barrio Logan Communi ty Plan Update 

• A Nationally-Recognized Community-Based Approach. Nationally recognized for its 

community-based and context sensitive approach, MIG specializes in integrated public 

involvement and outreach programs in diverse communities. 

We are excited by the opportunity to work with the City of San Diego and the Barrio Logan community on 

this important project. Should you have any questions on the attached proposal or need additional infor

mation, please do not hesitate to contact me at (510) 845-7549 or danieli@migcom.com. 

Sincerely, 

Daniel lacofano, Ph.D./FA 

Principal 

mailto:danieli@migcom.com
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Proposal No. 8964-08-Z 

CITY OF SAN DIEGO 
PURCHASING & CONTRACTING DEPT. 

1200 Third Avenue, Suite 200 
San Diego, CA 92101-4195 

REQUEST FOR PROPOSAL 
ADDENDUM C 

Closing Date: August 28,2007 
@ 4:00 pm P.S.T. 

Subject: Furnish the City of San Diego with Professional Planning Services for the City of San Diego 
Barrio Logan Community Plan Update 

Timeline: As may be required for a period of two (2) years from date of award, with options to renew for 
three (3) additional one (1) year periods, in accordance with the attached specifications. 

Company 
Moore lacofano Goltsman (MIG), Inc. 

9 4 - 3 1 1 5 9 9 8 Federal Tax I.D. No. 
Street Address 1 6 9 N- Marengo Avenue 

Cily_ Pasadena 

C a i i f o m i a _Zip Code 91101 State 

Tel. No. ( 6 2 6 > 744-9872 F a x No_ (626) 744-9873 

F Mail danieli@raigcoin.com 

If your firm is not located in Caiifomia, are you authorized to 
collect Caiifomia sales tax? Yes No 

If Yes, under what Permit # • 

City of San Diego Business Tax License #: 

Name D a n i e l S. l a c o f a n o , P h . D . , FAICP, ASLA 

A fts^ rfFRINTORTWE] 

Signature* 

Title p r i n c i P a l 

D a t e A u g u s t 2 7 , 2007 

*A ulhorized Sienaiure: The signer declares under penalty of perjury that 
she/he is authorized to sign this document and bind the company or 
organization lo the terms of this agreement 

SUBMITTED PROPOSALS MUST HAVE AN ORIGINAL 
SIGNATURE. 

Cash discount terms % days. [Terms of less 
than 20 days will be considered as Net 30 for bid evaluation 
purposes.] 

FOR CONSIDERATION AS A RESPONSIVE PROPOSAL, THE FOLLOWING IS 
REQUIRED: 

1) Proposal must be submitted on official City proposal forms, 

2) AU information on this Request for Proposal cover page must be completed. 

3) This cover page must be signed with an original signature. 

4) Proposal must be submitted on or before the exact closing date and time. Proposal received after 
the exact closing date and time will NOT be considered. If hand delivering, please allow enough 
time for travel and parking to submit by the closing date and time. 

F O R FURTHER INFORMATION CONCERNING THIS PROPOSAL, PLEASE CONTACT: 

MICHAEL WINTERBERG/bl9, Procurement Specialist 

Phone: (619)533-6441 Fax: (619)533-3230 E-mail: MWinterberg@sandiego.gov 

mailto:danieli@raigcoin.com
mailto:MWinterberg@sandiego.gov
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executive summary 
INTRODUCTION 

Barrio Logan has a long history as one of the 

oldest, most distinct neighborhoods in the City 

of San Diego. What has made the area distinct 

is how it has evolved over time—from being one 

of the first and largest Latino neighborhoods in 

the country through the 1950s, to becoming an 

important industrial and military zone with the 

highest concentration of jobs in San Diego over 

recent decades. However, this evolution did not 

wholly sacrifice one set of circumstances for the 

other. While community members are much 

smaller in numbers now, their voices are still 

strong and their passions run deep for protecting 

their homes and neighborhood as a unique, 

important community. 

Since the community uprising in the late 1960s 

that led to the creation of Chicano Park, many 

currents of change in the neighborhood have 

been led by community members challenging 

impacts from the Port, the City, the Navy, or 

other industrial users. 

». 
• * • - J • / f - * ' - " •• 

Today, there exists a more positive sentiment 

about the possibilities for coilaborative planning. 

This planning must protect stakeholder interests 

while creating a vibrant, healthy, safe and livable 

community whose character reflects the neigh

borhood's cultural history and cultural present. 

This array of issues, challenges and opportunities 

will form the planning context for updating the 

Barrio Logan Community Plan. Below are some 

preliminary issues, challenges and opportunities, 

which will be refined as the planning process 

moves forward. 

City of San Diego — Barrio Logan Community Plan Update | PAGE 1.1 
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executive summary 
ISSUES A N D C H A L L E N G E S 

Creating Buffers Between Industrial 
and Residential Uses 

Community activists have documented the 

above-average health impacts to residents from 

co-locating industrial and residential uses, as 

well as the heavy emissions from proximiry to 

highways and railroads. Both residential and 

industrial users want separation from each other, 

but the Community Plan must do so while 

protecting the integrity of primarily residential 

streets and minimizing the impact to industry to 

the greatest extent possible. 

and Density of Housing 

Affordable and workforce-oriented housing is 

lacking in the community and something that 

everyone agrees is sorely needed. However, as 

articulated during the visioning process conducted 

in 2002, many in the community have stated that 

certain higher densities of housing (proposed for 

up to eight stories during,earlier planning efforts) 

are excessive and not conducive to maintaining a 

family-oriented community. If similar densities 

are proposed as part of this process, the planning 

team must clearly respond with creative solutions 

and urban design principles that address 

community members' concerns. 

Enhancing Mobility for Everyone 

Recent improvements to 28th and 32nd streets 

now divert truck traffic to Port and Navy sites 

away from Cesar Chavez Parkway, yet the Port 

still plans for expansion of the Tenth Avenue 

Marine Terminal in the coming years. Accommo

dating current and expanded truck traffic must be 

balanced with creating a more pedestrian-friendly 

and residential-friendly environment. These are 

important planning objectives given the urban 

nature of the neighborhood and many community 

members' dependence on walking as a primary 

mode of transportation. 

Addressing Gentrification and Downtown 

Redevelopment Pressures 

In looking north to redevelopment activities 

occurring Downtown, there is significant pressure 

on the Barrio Logan community - whether 

real or perceived - to become enveloped by the 

Downtown community. Community members 

will demand that adequate measures be estab

lished to draw a line between the communities 

and not allow Downtown development and its 

character to infiltrate or overwhelm Barrio Logan. 

City of San Diego — Barrio Logan Community Plan Update | PAGE 1.2 
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Hazardous Materials 

Through years of hosting industrial uses, some 

sites within the community are tainted with 

underlying toxic materials. The planning process 

must address how and when these sites will Be 

treated to return them once again to community 

use. Cleanup, phasing, and buffering will be 

critical components of the resultant land use mix 

and geometry. 

Health 

The health benefits of a good land plan are 

incalculable. By locating uses in optimal locations 

and by providing appropriate and convenient 

pedestrian linkages between them, the overall 

health of the community will improve. 

City of San Diego — Barrio Logan Community Plan Update | PAGE 1.3 



000462 

executive summary 
OPPORTUNITIES 

Re-building Trust Among All Stakeholders 

Despite a perceived desire among all stakeholders 

to work together during this planning process, 

there are still a variety of needs and interests to 

address and balance that require deft facilitation 

and close coordination. In particular, residents . 

do not always feel that their needs are closely 

considered by the City, the Port and the Navy 

in their planning efforts. Conducting a collab

orative and transparent process with a clear 

planning framework- where all voices are heard, 

documented and integrated into the planning 

process and outcomes - will build new levels of 

trust and partnerships among all stakeholders. 

Creating a More Self-sufficient Neighborhood 

Barrio Logan is currently incomplete in terms 

of the necessary features that make the neigh

borhood livable for residents. Providing more 

neighborhood-serving amenities such as recre

ation, locally-serving retail, and education 

opportunities through land use refinements and 

expansion of the redevelopment area will provide 

a more positive environment for families and 

children to prosper. 

Capitalizing on the Mobility Infrastructure 

The grid pattern of neighborhood streets and 

access to the Trolley station provide an excellent 

starting point for enhancing the multi-modal 

transportation network. Specifically, emphasizing 

strong pedestrian-oriented design will be particu

larly valuable in a neighborhood where many 

community members have limited or no access to 

persona] vehicles and rely on alternative modes for 

daily transportation. 

Making Redevelopment Work for the Community 

As the City pursues expansion of the redevel-
, . . , — . , . „ - - ,™-, : « n : „ T : - - I £•„..,. 
u p i l l t U L n i L d 111 L i a m u i - , \ J U , a . l l , I I U W I J L11L, LfL.llL.k_L 

time to engage the community at a deeper level. 

This plan and process should help people under

stand how redevelopment can and should be a tool 

to shape its future in a fair and consensus-based 

manner that addresses a broad range of needs and 

interests. The City's recent reclamation of vacant 

property between Cesar Chavez Parkway and the 

Coronado Bridge could be one of many opportu

nities to showcase such an approach. 

Enhancing Barrio Logan's Unique Character 

The scope of elements to be updated in the 

community planning process will impact the 

defining character of the neighborhood. Clearly, 

there is a historic character that should be 

preserved and enhanced, celebrating Barrio 

Logan's past and bolstering its future as a thriving, 

unique community of the City of San Diego. 

Developing a Model for Other Community 
Plan Updates 

With a truly community-based planning process 

and scope that will be enhanced and refined 

through work in Barrio Logan, San Diego will 

have a model framework for community-building 

and neighborhood improvement for use in all such 

efforts throughout the City. 

City of San Diego — Barrio Logan Community Plan Upda te | PAGE 1.4 
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executive summary 
APPROACH 

MIG has a 25-year track record of successfully 

managing projects that deal with multiparty 

involvement and complex community issues. 

We offer the City of San Diego the combined 

expertise and resources to ensure that this is an 

efficient, productive and successful project. 

Our experience in land use and environmental 

planning, urban design, community planning, 

transportation planning, historical resources, and 

other technical analyses - combined with our 

inclusive community involvement process - will 

be invaluable for this project and will further 

enhance the planning work that has been under

taken by the City and its partners. 

In addition, our strong project management 

skills will be extremely important. The 

effective management of communications and 

coordination with the client, subconsultants, 

and other partners, as well as tight control 

of the budget, flow of work, and quality of 

products, will be crucial. 

Finally, our in-house bilingual capabilities, 

including Spanish-language and Latino-culture 

expertise in culturally-sensitive community 

planning, urban design, facilitation, consensus 

building - are unparalleled. Our project manager 

Esmeralda Garcia, as a bi-lingual urban and 

community planner, will be squarely at the helm 

of our Spanish-fluent project team. 

Our team approach will help the Barrio Logan 

community and policy makers identify a 

community-wide vision, strategic priorities 

and a set of land use alternatives. These initia

tives will greatly enhance the community's 

livability, character and health, and the tasks in 

the following section are oriented to this end. 

They are incorporated into three major phases, 

including: Phase I. Existing Conditions and 

Vision; Phase II. Development of Alternatives 

and Strategies; and Phase III;.Draft and Final 

Community Plan. (See page 2.2) 

City of San Diego — Barrio Logan Community Plan Upda le | PAGE 1.5 
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A P P R O A C H 

The Barrio Logan Community Plan Update will 

provide a comprehensive roadmap to help invig

orate and revitalize the community. To ensure the 

planning effort is successful, MIG's believes that 

a balanced approach is the most effective. Our 

experience has proven that incorporating technical 

rigor, social understanding and economic 

realities from the beginning ensure a plan can be 

supported by the community and readily imple

mented. 

To achieve this goal, the plan should incorporate 

the following principles: 

• Inc lus iv i ty- involving the community in all 

levels of planning; reflecting the history of 

the community and the character and values 

of the citizens who live there; and developing 

economic opportunities without displacement; 

" Sus ta inabi l i iy - economically strong, 

environmentally sensitive; and equitably 

accessible for all; 

• Heal thy - providing alternatives to auto 

transportation such as transit-oriented 

development and pedestrian-friendly 

environments; offering a safe environment so 

people can enjoy public spaces; promoting clean 

air and water; and encouraging active, healthy 

habits with access to farmer's markets, grocery 

stores, and a vibrant green infrastructure. 

The MIG Team has deep and broad experience 

working with diverse communities that have 

complex planning, design and social issues. Our 

Team includes a group of seasoned professionals 

with expertise in urban design, land use, environ

mental and transportation planning, as well as 

public involvement techniques to engage a wide 

range of community stakeholders. 

Our proposed approach to developing the Barrio 

Logan Community Plan Update is illustrated on 

the following process graphic/schedule. MIG antici

pates completing the project in 24 months instead 

of the 28 months indicated in the RFP. This will 

be accomplished through an efficient process that 

includes the following three phases: 

Phase I: Existing Condit ions Analysis and Vision 

This phase focuses on developing a deep under

standing of the physical environment as well as the 

social and political framework from which the plan 

will be developed. A clear vision will be estab-
U r U * A i r , rU ' . r « K « r - - ^ . . . . . I I ^ r r r ™ « m - . . « , - . , 

the community in the process from beginning to 

completion. 

Phase II : Development of Al ternat ives & Strategies 

In Phase II, the Team will begin to shape the vision 

into physical alternatives that will be considered 

and revised with the City staff as well as the 

community. Each alternative will be informed 

by technical studies such as hazardous materials; 

historical and cultural resources and urban design 

to name a few. 

Phase III: Draft and Final Community Plan 

This final phase will be the culmination of all the 

work to date and result in the development of the 

final plan. The Team will work with staff as well as 

key regulatory agencies to ensure that the final plan 

encompasses the needs of the community, as well 

as, the goals of the City. 

The detailed description of MIG's proposed scope 

of work as outlined in the RFP begins on page 

2.3. These tasks take place within the three phases 

described above and arc conceptually illustrated on 

the process graphic. 

City of San Diego — Barrio Logan Community Plan Update | PAGE 2.1 
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imp ementat ion p an 
SCOPE OF W O R K 

Task 1 A d m i n i s t r a t i o n 

1.1 Adminis t rat ion and Project Management 

This task ensures effective methods for consistent 

communication between the MIG Team and city 

staff. MIG Project Manager Esmeralda Garcia will 

communicate with the designated City project 

lead, monitoring the project's progress, schedule 

and budget through a variety of tools, including 

weekly conference calls, monthly project progress 

reports, and in-person team meetings. Ms. Garcia, 

supported by Deputy Project Manager Andy 

Pendoley, will manage subconsultant relation

ships, scheduling and deliverables. Team member 

Vicki Estrada, with her extensive knowledge 

of the history and context of the area, will also 

play a key role in this "core" management team 

function. The MIG Team will work closely with 

the City project manager to coordinate relevant 

work products between the MIG Team and the 

economic and environmental consultants selected 

to work on other components of the Barrio Logan 

Communi ty Plan Update. 

Ms. Garcia will work with the City project 

manager to identify goals and objectives for future 

team coordination meetings and conference 

calls. M I G will coordinate with members of 

the consultant team on any deliverables, data or 

analysis that will be presented during project team 

meetings. 

Deliverables: 
- Monthly Progress Memos 
- Weekly Conference Calls 

1.2 Project Init iat ion Meet ing and Walking Tour 

The MIG Team will meet with City Staff to 

refine the project schedule and scope, confirm 

project team roles, and review composition of the 

Stakeholder Advisory Committee and discuss its 

charge. A clear and cogent public involvement 

program and a media strategy are paramount 

to the success of the process. MIG will lead 

a discussion to refine the public involvement 

program and walk through the objectives for the 

media strategy. The MIG Team will develop a 

media strategy with recommendations on timing 

for releasing project updates to the community 

via communication outlets, collateral materials 

and media channels such as project website, 

newsletters, fact sheets, PSAs and other media 

presentations. The media strategy will be revised 

as needed throughout the project. 

After the project is initiated, the MIG Team will 

participate in an initial project area tour with 

City staff. Utilizing the base mapping developed 

in Task 3, MIG will conduct on-site analysis, 

ground-truthing and photo-documentation 

during the walking tour. We will also obtain 

group comments and ideas on critical issues and 

opportunities. It is anticipated that the project 

initiation meeting and walking tour will take 

place on the same day. 

Deliverables: 
- Refined Workplan 

- Draft Plan Update Schedule 
- Public Involvement and Media Strategy 

City of San Diego — Barrio Logan Community Plan Update j PAGE 2.3 
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imp ementat ion p an 
SCOPE OF WORK 

Task 2 Public Outreach 

Due to the range of issues and planning strategies 

to be addressed in this community plan update, 

experienced meeting management and facili

tation and strong technical expertise are essential 

components to achieving successful results. 

Building on the community's history of activism 

and extensive public involvement, the MIG 

Team's approach to community engagement 

responds to the City's request for a creative and 

inclusive community involvement campaign. 

The public involvement program must ensure 

maximum opportunities for people representing 

all interests in the community to interact with the 

process. This is especially critical for those who 

are often underrepresented because of language or 

culture, and those unfamiliar with formal public 

involvement. This requires multiple avenues for 

input as well as sensitivity to diversity. 

The public involvement strategy includes the 

following components: 

• All public involvement activities and materials 

will be conducted and produced in Spanish. 

The MIG Team includes bilingual professional 

staff to facilitate public workshops and meet 

with community stakeholders, which eliminates 

additional steps and delays that occur when 

working with translating services. 

• The MIG Team will facilitate meetings with 

the Stakeholder Group Advisory Committee 

{see Task 2.1) to examine community issues 

opportunities, constraints and review land use 

alternatives. 

• A community survey will be used to solicit 

feedback from residents, property owners, youth 

in the neighborhood, and community organi

zation representatives. Community leaders 

will be trained to engage family, friends and 

neighbors in the survey intake process. 

• MIG will also vary the range of involvement 

activities because some people are comfortable 

in community-wide workshop settings, while 

others are more likely to participate in less 

formal settings like open houses, community 

events, or small neighborhood meetings. For 

those who do not participate in traditional 

ways, we will train community leaders to solicit 

feedback during family and neighborhood 

gatherings or one-on one meetings. 

• Also important to the community feedback is 

communicating the project goals, objectives and 

progress to public agencies and elected officials. 

The MIG Team will maintain regular commu

nication with agency representatives, policy 

makers and elected officials through presenta

tions and meetings. 

2.1 Stakeholder Advisory Committee 

The Stakeholder Advisory Committee is a 

key partner in the Barrio Logan Community 

Plan Update process. It is anticipated that the 

composition of this group will include diverse 

backgrounds and viewpoints. Therefore, it require 

experienced meeting management and facilitation. 

The MIG Team will facilitate up to 16* meetings 

with the Stakeholder Advisory Committee to 

identify land use, community and social issues; 

discuss community values and review the 

community wide vision; refine land use alterna

tives; and provide guidance with implementation 

of the community engagement strategy. MIG will 

work with City staff to develop the objectives for 

each meeting. This task includes time for prepa

ration of all meeting materials including agenda 

and necessary handouts. One technique that MIG 

will utilize in this setting is called "facilitation 

graphics." 

* Based on our experience and scheduling for vacations and 

holidays, we recommend conducting 8 meetings per year. 

City of San Diego — Barrio Logan Community Plan Update | PAGE 2.4 
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imp ementat ion p an 
SCOPE OF W O R K 

Comments, questions and key points are recorded 

on large wall-sized sheets of paper (wallgraphics) 

that help to establish the group's memory of both 

the flow and the content of discussions. MIG will 

also prepare a brief summary of each meeting, 

which will include narrative, a photo-reduction of 

the wallgraphic, and any other necessary materials. 

Deliverables: 
- Meeting Agenda and Materials (for each meeting) 

- Meeting Summary (for each meeting) 

2.2 Stakeholder Interviews and Focus Groups 

The MIG team will work with City staff to identify 

neighborhood groups, local organizations, business 

leadership and community groups in the Barrio 

Logan neighborhood. This will include but not 

be limited to existing commercial and residential 

property owners and renters, business owners 

and tenants, social institutions serving the area 

(schools, churches, social service agencies), and 

neighborhood organizers. 

MIG will conduct up to 12 one-hour interviews 

and focus group sessions with stakeholders to 

explore issues, opportunities, barriers and resources 

to be considered in the Community Plan. These 

face-to-face meetings will also provide an oppor

tunity to understand stakeholders' 

expectations and objectives for the process. 

The scope assumes that City staff will arrange 

for these interviews and that they are grouped, as 

much as possible, over a two- to three-day period. 

M I G will develop a set of stakeholder questions 

for approval by City staff. The outcome will be the 

production of Key Findings summary. 

Deliverables: 

- Stakeholder Questionnaire 
- Stakeholder Key Findings Summary 

2.3 Community Survey 

Based on initial feedback from City staff, the 

Stakeholder Advisory Committee and stakeholder 

interviews and focus groups, the MIG Team will 

design a questionnaire that will gather feedback 

from the Barrio Logan community about land use 

issues, opportunities, constraints and the overall 

future vision for the Community Plan area. 

MIG will produce a bilingual final version for 

distribution to community leaders, Stakeholder 

Advisory Committee members, and other 

partners. The survey will also be distributed at 

community gathering places such as the Perkins 

Elementary School, Mercado Apartments, and 

local businesses. 

To ensure community-wide participation and 

input, MIG will provide a one-hour orien

tation for local community leaders on methods 

and techniques for soliciting input from their 

neighbors, family and friends. Community leaders 

can include residents, business owners and youth. 

As with all outreach and participation endeavors 

on the project, the orientation will be conducted 

in Spanish and English. 

The data will be compiled and analyzed by 

'members of the MIG Team. The results will be 

synopsized in the Community Survey Summary 

that will include a synopsis of key findings and 

conclusions. 

Deliverables: 
- Community Survey Questionnaire 
- Community Leader Orientation 

- Community Survey Summary 
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2.4 Community Workshops (6) 

The Barrio Logan community has a strong 

history of community involvement that focuses 

on preservation of its neighborhoods and 

advocacy for social and environmental justice. 

The Community Plan Update process builds on 

the collaboration between residents, business 

owners, community organizations, and City 

leadership for continued improvement of the 

community by including a series of community 

workshops that provide ample opportunity for 

community engagement. 

Trie ivIIG Team will design and facilitate six 

community workshops that will take place during 

the three phases of the Community Plan Update 

process. All workshops will be conducted in 

Spanish and English, and workshop materials will 

be bilingual. The purpose and objectives for the 

community workshops are described below, 

2.4.1 Workshop #1 

MIG will engage the community to create a 

community-wide vision for Barrio Logan. The 

vision will illustrate the community's desired 

direction for its future and will help to guide the 

City in implementing the strategies outlined in 

the Community Plan. The vision is informed 

by the existing conditions and the desires of the. 

community. The vision of the future will be the 

overarching foundation of the strategic framework 

that MIG will develop for the Barrio Logan 

community. 

During the first community workshop the 

MIG Team will introduce the Community 

Plan update process and schedule to the Barrio 

Logan community. This two-hour workshop 

will include interactive displays that provide the 

project background and Community Plan Update 

schedule. It will also be an opportunity to meet 

members of the project team. 

Deliverables: 
- Agenda 
- Displays/posters 
- Handouts 
- PowerPoint Presentation 

• Workshop Summary 

2.4.2 Workshop #2 

The second community workshop will include a 

series of activities that will solicit feedback from 

members of the community on specific issues 

regarding land uses, accessibility and mobility; 

parks, open space and facilities needs; community 

values; and the preferred future vision. During 

the workshop project team members will lead 

a walking tour of the study area. Supplied with 

a graphic walking tour booklet, community 

members will be asked to provide feedback on 

specific opportunity sites and community assets 

and identify other areas for improvement. 

Deliverables: 
- Agenda 
- Displays/posters 

- Handouts 
- Walking Tour Booklet 
- Draft Community Vision 

- PowerPoint Presentation 
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2.4.3. Workshop $3 

During the third community workshop, partici

pants will participate in a Visual Preference Survey 

(see Task 3-3) that will help them identify and 

articulate their desires with relation to land use, 

urban design, transportation, community character, 

architectural vernacular, and social/cultural aspects 

of Barrio Logan. The MIG Team will.also provide a 

summary of the final Existing Conditions Analysis 

(see Task 3.1) during this session. 

Deliverables: 
- Agenda 
• Displays/posters 

- Handouts 
• Visual Preference Survey (see Task 3.3) 

- PowerPoint Presentation 

2.4.4 Workshop #4 

The fourth community workshop session will 

be an interactive design charrette entailing four 

days of interactive meetings with City Staff, 

the community and the Stakeholder Advisory 

Committee to develop the preliminary and 

preferred alternatives. 

Building on Existing Conditions Analysis and 

vision, MIG will lead hands-on land use planning 

and design exercises to begin formulating alter

native design concepts with members of the Barrio 

Logan community. The four-day session will 

include technical consultant/Staff meetings, presen

tations of ideas and products to the community, 

refinement with the Stakeholder Advisory Group, 

and then final presentation and discussion of a 

preferred alternative to the public. MIG will work 

with City Staff to ensure the most efficient and 

productive process for this exciting event. 

Deliverables: 

- Agendas 
-_ Displays/posters 
- Maps 
- Land Use "Game'VActivity Materials 
- PowerPoint Presentation as Necessary 

2.4.5. Workshop #5 

The objective for this Community Workshop is to 

elicit focused community input on the preferred 

alternative concept and its components. The M I G 

Team will design an informative and interactive 

format for the workshop. 

Deliverables: 
- Agenda and Handouts 
- Displays/posters 
- PowerPoint Presentation 

2.4.6. Workshop #6 

The MIG Team will facilitate a final Community 

Workshop to present a summary of the Final 

Draft Community Plan. The MIG Team will 

design this workshop as an open house and 

present the information from the draft plan in 

interactive displays. 

Deliverables: 
- Agenda 

- Displays/posters 

2.5 Barrio Logan Community Plan Update 

Technical Working Group and Zoning Code 

Monitoring Team Meetings (4) 

Members of the MIG Team will attend four 

meetings of the Barrio Logan Community 

Plan Update Technical Working Group and 

Zoning Code Monitoring Team to discuss the 

land use alternatives, the implications to the 

Land Development Code, and potential revision 

to the Code as a result of the preferred alternative. 

Deliverables: 
-. Handouts 

2.6 Agency Presentations/meetings 

The MIG Team will coordinate with City staff 

to develop key speaking points to inform public 

agency representatives about the Community Plan 

Update process. The-MIG Team will attend up to 

10 agency meetings and present the key points. 

Deliverables: 
'- SpeakingPoints 
- Handouts 
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Task 3 Communi ty Plan Update 

3.1 Existing Conditions Analysis 

A successful community plan is one that articulates 

the community vision and identifies clear strategies 

that build on the community's assets and unique 

character. The MIG team will work with the Barrio 

Logan community to develop an area plan that is 

sensitive to the unique history and culture of the 

community while ensuring economic health and 

fostering a vibrant quality of life. 

MIG begins the process by assessing the existing 

conditions in three areas: the physical environment, 

social/cultural variables, and economic conditions. 

The first area examines the physical site attributes 

and the environmental setting to identify potential 

constraints and opportunities. City staff will 

provide to MIG planning and policy documents 

relevant to the Barrio Logan area. Existing GIS 

information, as well as data gathered from site 

survey resources (visual surveys, topographic 

survey, field survey, environmental data, visual 

analysis, etc.) and site visits will be utilized to 

develop existing conditions base mapping. The 

mapping will include, but not be limited to, the 

following data layers; 

• Political boundaries; 

• Neighborhood boundaries; 

• Parcels; 

• Existing land uses; 

• General Plan land use classifications 

and zoning designations; 

• Water features; 

• Parks and open spaces; 

• Other public facilities; 

• Building footprints; 

• Building heights; 

• Street centerlines; and 

• Transit routes and stops. 

The second area is an analysis of the social or 

cultural aspects of the site to identify and quantify 

community values and their potential impact 

on the project. The MIG Team will identify and 

gain input from major stakeholders in the project 

area (as part of Tasks 2.1 and 2.2). This input, 

combined with investigation of other historical 

and cultural resources, will form the basis of our 

social and cultural analysis. 

Third, our approach incorporates an under

standing of the economic realities associated 

with the area in terms of market conditions and 

demand, City or community resources, and 

investment and development potential. This 

includes the identification of key catalyst sites, 

which may fuel redevelopment activities and 

encourage additional investment in the City. 

Data from these three areas will be synthesized 

and presented in a comprehensive but concise 

and easily understandable Existing Conditions 

Analysis Memorandum. It will also be covered in 

PowerPoint slide shows and graphic representa

tions that describe the specific character of the 

area and the opportunities and constraints for 

future improvement or development. 

Finally, the synthesis of these materials, combined 

with the extensive community input, will lead to 

the drafting and refinement of a rich Communi ty 

Vision document. These findings will also be 

codified into PowerPoint and other materials. 

Deliverables: 
- Base Mapping 

- Existing Conditions Analysis Memorandum 
- Community Vision 
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3.2 Urban Design Analysis and Massing Studies 

MIG will conduct studies and develop guidelines 

that will build upon the historic built and open 

space elements and overall character of the neigh

borhood. This task will address issues of overall 

image and identity (including historic character); 

preferred land use and the public-private domain, 

traffic, and circulation. The architectural character 

of buildings including massing, height, character, 

siting (and preferred setbacks) and relationship 

to the street will also be studied. In addition, 

streetscape standards involving street furniture 

(such as street lights, garbage bins, benches, 

bollards, etc), nature of sidewalks, landscaping 

(such as planting, water features, etc) etc will also 

be identified. Sections, elevations, illustrations and 

sketches will be used to represent existing condi

tions and any proposed changes or improvements. 

These products will be used in the development of 

Task 3-10 Preliminary Alternative and Preferred 

Alternative, as well as Task 3.11 Develop Draft 

Barrio Logan Community Plan. 

Deliverables: 

- Des ign Analysis and Studies 

3.3 V i s u a l P r e f e r e n c e S u r v e y (See. 2 .4 .3 

C o m m u n i t y W o r k s h o p #3) 

The MIG Team will develop, administer, evaluate 

and summarize a qualitative Visual Preference 

Survey- a set of photographs of desirable 

and undesirable physical characteristics of the 

Barrio Logan neighborhood. The survey will be 

developed to generate a response from participants 

in the form of a visual presentation. The purpose 

will be to understand participants' true under

lying value preferences related to land use, urban 

design, transportation, and social and cultural 

aspects of the Barrio Logan neighborhood. 

Respondents will be asked to respond to a 

series of visual images representing the physical 

components being considered in the Community 

Plan Update. 

The responses shall be evaluated on a five-scale 

system, ranging from +2 to -2 (great to poor). The 

survey can be conducted silently with individuals 

marking their own survey form in private, or 

it can be conducted in a group setting, where 

individuals mark their grades on images on the 

wall so that all responses are viewable by all 

participants. In either case, the survey results will 

be summarized in a highly visual document. 

The MIG Team proposes that the Visual 

Preference Survey take place during Community 

Workshop #3. MIG will w;ork with the project 

team to identify images of relevant examples that 

can be used to articulate urban design principles 

that will be further examined during Communi ty 

Workshop #4 (thefour-day charrette). The MIG 

Team will work with City staff to further refine 

the approach and tools that will be used for the 

Visual Preference Survey. 

Deliverables: 

- Visual Preference Survey Materials 

- Visual Preference Survey Summary 

3 .4 Pub l i c Fac i l i t i es a n d Pa rks S y s t e m S t r a t e g y 

a n d Phas ing Plan 

MIG will review existing parklands, community 

facilities, and recreational opportunities 

currently available throughout the Barrio Logan 

community, including facilities and recreational 

opportunities provided by nonprofit and private 

service providers. The existing conditions will be 

analyzed and benchmarked against the current 

park and recreation guidelines for population 

based parks, resource based parks, and open space 

lands within the identified community network. 

Current conditions and notable gaps will be 

summarized and distributed to residents to inform 

community meetings and public discussion. 

Deliverables: 

- Public Facilities and Parks System Strategy and 

Phasing Plan 
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3.5 Histor ical Resources Reconnaissance and 
Archeological Study 

The Barrio Logan Community Plan Update will 

include a historical resources reconnaissance and 

archaeological study to identify cultural resources 

that may be affected by this project. The primary 

purpose of this historical resources study will be to 

review the existing "built" environment and extant 

cultural landscape features that fall within the 

historic period (or before 1965). These features 

shall be listed in the cultural resources inventory 

for this project. 

The historical resources element of the project 
i i r i l l r f f r t r A *»l*»mi»nrc rtf rh*> i - n l r i i n l l o n H 

may qualify as historic or cultural resources under 

CEQA, the City's Historical Resources Guidelines, 

and National Park Service (NPS) Bulletins #18 and 

#24 regarding resource inventory and reporting 

protocols. 

Inst i tut ional Records Searches - Consultant Team 

member BFS Associates will conduct archaeological 

site files record searches at the South Centra! Infor

mation Center (SCIC), the San Diego Museum 

of Man (SDMOM), and the Native American 

Heritage Commission (NAHC) to recognize 

historic and prehistoric resources with the project 

area. A list of previously conducted studies and 

all registered archaeological sites located within 

one mile of the subject property will be generated 

from the record search process. During the survey 

of the community, any previously recorded sites 

or structures will be closely reviewed to assess the 

condition and significance of the recorded resource. 

Historic Building Inventory a n d Archaeological 

Survey - In compliance with the City of San Diego 

Land Development Code and Historical Resources 

Guidelines, BFS Associates will conduct a pedes

trian historical and archaeological survey of each 

parcel on streets within the project boundaries. 

Results will be compiled in a table matrix that 

lists all addresses within the community and 

whether or not existing structures are considered 

to be potentially historic. The survey will also 

note architectural themes and landscape features 

that contribute to the historic character of the 

community. In addition, the historic study will 

include a search for those individuals or firms that 

provided the energy and direction to the devel

opment of the community. Should the City desire 

more thorough analysis of potentially historic 

structures, BSA can provide additional evaluation 

as part of an optional task. 

From the information gathered from the records 

searches, field survey, and any structure evalu

ations, BFS Associates will prepare a technical 

report based on the guidelines of the City of San 

Diego for the preparation of historic resource 

reports. 

The report will include: I) a ranking of historic 

resources based on community and local signifi

cance; 2) preliminary structure evaluations for up 

to 20 structures; 3) potential impacts associated 

with the improvement of the community, redevel

opment, and new construction; and 4) measures 

to mitigate the potential loss of historic resources. 

Any substantial individual structure evalua

tions involving extensive research of Assessor's 

records, building records, title information, and 

ownership can also be included should the City 

desire them as part of an optional task or as an 

addition to the scope of work. Similarly, detailed 

historic and architectural evaluations or National 

Register evaluations can be conducted as part of 

an optional task. 

Deliverables: 
- Historical Resources/Archeological Study Technical 

Report 
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3.6 Hazardous Materials Study 

Consultant Team member Dudek will order an 

EDR area study in order to identify sites that are 

known to be chemical handlers, hazardous waste 

generators, or polluters. The EDR area study 

will identify sites in the study area and within 

the American Society for Testing and Materials 

(ASTM)-standard search radii of the study area 

boundary. 

Members of the consultant team will prepare a 

report presenting the findings of the EDR report 

and discussing the potential environmental 

concerns posed by each of the sites. Tne report 

will contain information from: 1) the EDR 

report; 2) the previous evaluation (EDR) done 

by the City; and 3) additional research to be 

conducted by Dudek, assumed to consist of a file 

review at the County of San Diego Department 

of Environmental Health for up to five sites. The 

report will also identify sites within the study area 

that are included on a list of hazardous materials 

sites compiled pursuant to Government Code 

Section 65962.5, in order to assist in addressing 

the questions in the CEQA checklist relating to 

Hazardous Materials. 

Deliverables: 

- Hazardous Materials Study Technical Report 

3.7 Noise Study 

Dudek proposes the following technical approach 

to satisfying the needs expressed by the City 

regarding the Noise component of the Barrio 

Logan Community Plan Update. This scope of 

work addresses evaluation and update of the noise 

data for the existing (baseline) and project-related 

(future) noise contour mapping. 

• Review existing technical data, evaluation 

methodology, and noise contour mapping as 

provided by City Staff. 

In concert with City staff, determine required / 

desired noise measurement locations. 

Conduct 24-hour continuous noise measure

ments at up to four locations within the City 

limits. 

Conduct short-term (one hour or less) noise 

measurements at up to 15 locations within the 

City limits. 

Evaluate the currently mapped noise contours 

associated with roadway transportation facilities 

within the Barrio Logan Community Plan area 

based on current traffic volume data supplied 

by San Diego Transportation Division, using 

the Federal Highway Administration (FHWA) 

Transportation Noise Model (TNM). 

Produce noise contour mapping for project-

related future conditions within the Barrio 

Logan Community Plan area, based on project-

resultant traffic volume data supplied by the 

transportation consultant retained for the , 

Community Plan Update, and using the Federal 

Highway Administration (FHWA) Transpor

tation Noise Model (TNM) 

Produce a data table that provides the distance 

from the edge of transportation facility right-of-

way to the contour boundary for each relevant 

noise contour (existing and future scenarios). 

Evaluate Noise Contour mapping associated 

with the Railway Transportation Corridor, 

using the Federal Transit Administration (FTA) 

methodology. 

Provide noise contour map revisions to Dudek 

GIS group to produce updated noise contour 

mapping for the Barrio Logan Community Plan 

area, including existing and future conditions 

for roadway and railway sources. 
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• Compile field data, document methodology and 

calculations used (including input and output 

from T N M and FTA models) for submittal to 

City to accompany updated noise contour map. 

• Evaluate existing guidelines for conducting 

acoustic analyses found in the General Plan 

Noise Element; recommend refinements to 

adopted guidelines, as necessary to establish 

consistency with current practices and regula

tions for noise assessment. 

• Identify standard approaches and methods for 

attenuating excessive sound levels from trans

portation and stationary noise sources, to be 

applied for protection of noise sensitive land 

uses. 

• Review existing Policies in the General Plan 

Noise Element and recommend, as necessary, 

any additional Policies to address intermittent 

and intrusive noise. 

Deliverables: 
- Data Table 
- Contour Maps 

3.8 Mob i l i t y Analysis/Traffic Study 

Kimley-Horn and Associates (KHA) will work 

with the MIG Team, City Staff and the Barrio 

Logan community to develop a mobility study 

to assess the concerns and interactions among 

vehicular traffic, transit, bicycles, and pedestrians. 

KHA will work with the community in identi

fying cost-effective measures and prioritizing these 

improvements so that they can be implemented 

throughout the community. 

In i t i a l Research a n d Da ta Collection - KHA 

will meet once with City staff to obtain traffic 

data and will review relevant City-provided 

background traffic data in both electronic and 

hard copy formats. 

The KHA team will review and analyze the 

following data: 

• Accident data - latest three years from City or 

Caltrans 

• 24-hour A D T counts at up to 20 segments in 

the study area for one typical weekday 

• Peak-hour counts (AM, Midday, PM) at up to 

12 intersections in the study area for a typical 

weekday. Weekend counts will include pedes

trians and bicycle traffic. 

• Transit ridership data for routes serving Barrio 

j -ugc tn W i l l DC L / IUVJUCU uy i v i i o . 

Forecast Model - In addition to the data described 

above, KHA will collect electronic files of trans

portation models in GIS format and calibrate the 

travel forecast model. 

Existing Conditions a n d Mobility Assessment 

- KHA will perform a range of assessments for 

various elements of the area's mobility. Pedestrian 

activity will be evaluated at only the study inter

sections (as determined in data collection). Using 

Synchro/SimTraffic for validation, travel time 

runs will be performed during a typical weekday 

during the peak periods (AM, Midday, PM) for 

the following corridors: 

• Harbor Drive between Cesar Chavez Parkway 

and 32nd Street 

• Cesar Chavez Parkway between Harbor Drive 

and 1-5 

• 32nd Street between Harbor Drive and 1-15 

" KHA will also conduct a parking demand 

survey for a typical weekday 
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The team will also use the City's Series II travel 

forecast model for the build-out travel forecasts 

and assess future conditions. KHA will then begin 

to prepare the Draft Mobility Element. KHA will 

coordinate closely with City staff to revise the 

Element to reflect assumptions from the preferred 

alternatives and conceptual streetscape design 

developed by urban design team. The KHA team 

members will also prepare planning level cost 

estimates for up to 10 identified improvements. 

K H A will meet with internal and/or City staff 

to go over the implementation plan and funding 

strategy ana aeveiop a wonting paper oaseu on 

previous analyses. 

Deliverables: 
- Mobility Analysis/Traffic Study Technical Report 

- Mobility Element 

3.9 Co-Location and Buffer Strategy 

The MIG Team will prepare a strategy to identify 

opportunities for employment uses and areas 

•with Barrio Logan. This strategy will address the 

appropriate location for development of workforce 

housing without creating adverse impacts on 

job-generating uses in the area, and vice versa. 

Zones of potential "buffering" will be evaluated 

and mapped out between existing uses, Naval 

base property. Port property, and the greater 

Barrio Logan community. Minimizing noise and 

materials hazard conflicts, addressing transpor

tation and truck traffic issues, and examining the 

relationship between jobs and potential housing 

product types will be a part of this task. In 

addition, any proposed strategies must adhere to 

the General Plan's Economic Prosperity Element 

goals and policies. 

Deliverables: 
- Co-Location and Buffer Strategy Mapping and 

Narrative 

3.10 Development of Land Use Plan, Preliminary 

Alternatives and Preferred Alternative 

The MIG Team will develop up to three 

preliminary land use and circulation alternatives 

for the Barrio Logan neighborhood. The Team 

will create conceptual land use and circulation 

maps for each concept to illustrate where 

improvements should take place, identify key 

nodes to be strengthened and activated, and 

locate where new development should occur. 

The alternatives will explore land use scenarios 

that integrate uses in a compact, complementary 

manner; foster land uses and patterns that 

promote community health and physical well-

being; provide open space and pedestrian and bike 

connections; enhance the community character 

and environment; and include compatible uses and 

connections with surrounding neighborhoods and 

districts. The MIG will 

work with Staff, the community, and the 

Stakeholder Advisory Group to refine the 

preliminary alternatives. Through this process, 

a Preferred Alternative will be selected and 

prepped for inclusion in the Draft Barrio Logan 

Community Plan document. 

Deliverables: 

- Preliminary Alternatives (Up to Three) 
- Preferred Alternative 

- Land Use Plan and Element 
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3.11 Develop Draft Barrio Logan Community Plan 

The Community Plan Update will set the 

framework for cultivating an inclusive, sustainable 

and health Barrio Logan. The plan and process 

must have political and community support that 

will carry through to implementation. To ensure 

acceptance and approval, MIG believes that the 

final plan documents must be clear, concise and 

complete. Our plan documents and accompanying 

graphics (maps, illustrations, etc.) are created to be 

accessible, readable, and attractive. 

The plan will be highly-graphic, incorporating 

a range of media such as sections, illustrative 

graphics and diagrams, photosimulations, photo 

examples, and 3-D renderings. MIG has an in-

house quality assurance program to review our 

document production and ensure a high level of 

document coordination. We perform a continuous 

quality review process to make certain that our 

plans are accurate, defensible, understandable, and 

internally consistent. 

The MIG Team will compile the revised 

Community Plan materials and prepare the 

elements of the Community Plan draft. MIG 

will provide one CD with a digital version of the 

Draft Plan to City staff for review. Each section 

of the Draft Plan will include appropriate maps, 

diagrams, sketches, sections and photographs 

that explain the preferred alternatives. The Draft 

Communi ty Plan will include the following 

elements: 

• Land Use and Community Planning 

• Mobility 

• Urban Design 

• Economic Prosperity 

• Public Facilities, Services and Safety 

• Recreation 

• Historic Preservation 

• Noise 

• Housing 

• Implementation 

Deliverables: 

- Draft Barrio Logan Community Plan 

3.10 Screenchecks 

The MIG team will produce three screencheck 

drafts of the Community Plan Update for review 

by members of the community. 

Deliverables: 

- Three Screencheck Drafts of the Barrio Logan 

Community Plan 

3.11 Final Draft Plan 

Following the public review period the MIG 

Team will prepare the final Draft Community 

Plan. 

Deliverables: 

- Final Draft Barrio Logan Community Plan 

3.12 Final Plan 

The MIG Team will revise the final Draft Plan 

to incorporate amendments approved by the 

Planning Commission, City Council, Historical 

Resources Board, and Coastal Commission. MIG 

will produce the Barrio Logan Community Plan 

and provide one hard copy and one digital version 

of the Barrio Logan Community Plan, for repro

duction and distribution by Staff as needed. 

Deliverables: 
- Final Barrio Logan Community Plan 
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Task 4 Zoning Program 

The MIG Team will perform independent reviews 

of the Barrio Logan Planned District Ordinance 

and other relevant parts of the Land Development 

Code (LDC) and ensure that the regulations 

reflect the spirit and intent of the plan. The 

planning Team will review the revised or new 

zones prepared by the DSD staff and will prepare 

an independent analysis of specific code issues 

including: 

• Sustainability principles 

• Public safety through design 

• Buffers between incompatible land uses 

• Pedestrian-oriented design principles 

• Affordable housing 

• Integrating noise guidelines and standards 

into regulations 

• Access to transit 

MIG will work with DSD staff to coordinate the 

work on the L D C and prepare a detailed schedule 

of the code effort. Working with the DSD staff, 

the MIG Team will perform independent reviews 

of the Barrio Logan Planned District Ordinance 

and other relevant parts of the LDC as well as 

review the revised or new zones prepared by 

the DSD staff and will prepare an independent 

analysis. 

Task 5 Public Hearing Program 

MIG will attend and present at official public 

hearings of the Planning Commission, City 

Council, Historical Resources Board and Coastal 

Commission (and potentially others, upon 

discussion with City Staff). 

Working with Staff, the MIG Team will present 

on the proposed concepts and elements of the 

Barrio Logan Community Plan Update. The M I G 

Team will provide graphic materials, handouts, 

and PowerPoint presentations on the major 

components of the plan and technical background 

on impacts and the decisions made during 

the process. 

5.1 Planning Commission Meetings (4) 

Members of the MIG Team will attend up to four 

meetings of the Planning Commission 

5.2 City Council Meetings (4) 

Members of the MIG Team will attend up to four 

meetings of the Planning Commission. 

5.3 Historical Resources Board (2) 

Members of the MIG Team will attend up to two 

meetings of the Planning Commission. 

5.4 Coastal Commission Workshops/Hearings (2) 

Members of the MIG Team will attend up to two 

meetings of the Planning Commission. 

Deliverables: 
- Handouts 

- Power Point Presentation (modified as required 
to formats of the respective agencies) 
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t eam qua i f icat ions 
ROLES AND RESPONSIBILITIES 

MIG has the internal skills and service compe

tencies to assist clients with managing projects 

with large scope and complexity. MIG designs 

a customized process that combines skilled 

project management, planning and urban design 

techniques, public communications and consensus 

building to develop implementable plans that 

assist policy makers and community leaders 

improve the quality of life in their communities. 

Project Team 

Daniel lacofano, Ph .D. , FAICP, ASLA, MIG 

founding principal, will be the Prindpal-in-

Chargc for the Barrio Logan CumnmniLy Pian 

Update, overseeing every aspect of the work and 

leading major stakeholder meetings. Esmeralda 

Garcia will serve as Project Manager. Ms. Garcia 

will be the primary contact and manage all 

aspects of the project including budget, schedule 

and the coordination of work for the project 

team. Ms. Garcia has over ten years leading 

community based planning efforts in diverse 

Southern California communities. She brings with 

her the combined skills of project management, 

knowledge of community planning and urban 

design techniques and the ability to communicate 

effectively with community, members in Spanish. 

A n d y Pendoley will be the Deputy Project 

Manager and will assist with the coordination of 

the public involvement program. 

M u k u l Malhot ra , Senior Urban Designer, 

Brian Wallace, Land Use Planner will provide a 

combined 20 years additional experience to the 

project. MIG's team of urban designers, park and 

land use planners will also include Chris Beynon, 

AICP, Director of Planning and Community 

Development; Maria Landoni de Rose; Nancy 

Kaiser; and Robert Od land . 

Vicki Est rada of Est rada Land P lanning (ELP) 

will be a strategic partner and play an active role 

on the project management team. ELP brings to 

the team many years of experience working with 

San Diego communities to develop successful 

park, streetscape and development plans. 

Ms. Estrada has worked in the nearby commu

nities of National City, Chula Vista, San Ysidro 

as well as the City of San Diego. ELP will provide 

support for all public involvement activities. ELP 

will also expand the Team's language capabilities 

assisting with Spanish language support for the 

public involvement program. 

D u d e k will conduct the environmental analysis 

for the project, including the Hazardous 

Materials and Noise Studies. Derek Reed, 

Environmental Engineer, will lead the Dudek 

team and offers over 14 years of experience 

throughout the.City and County of San Diego. 

They have performed similar work for San Diego 

State University, San Diego Gas and Electric as 

well as for numerous Southern California cities. 

Kimley-Horn and Associates (KHA) will lead 

the mobility analysis. KHA staff, led by Dave 

Sorenson, Traffic Engineer, is very familiar with 

the issues in the Barrio Logan community with 

the recent completion of the Barrio Logan Truck 

Study. They also bring knowledge from over 20 

years of experience with working on projects of 

similar scope in nearby communities. KHA is 

currently working on the San Ysidro Mobility 

Strategy and understand that similar issues arc 

in both communities such as lack of pedestrian 

connectivity, community divided by the Interstate 

5 and trolley tracks, and access to major facilities. 

As with other members of the Team the'KHA 

staff will provide Spanish language support during 

public workshops. 
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TEAM ORGANIZATION 

Brian F. Smith and Associates (BFSA) will 

lead the Historical Resources reconnaissance 

and Archaeological study. BFSA is known 

for conducting cultural resources investiga

tions throughout southern California. For the 

Community Plan Update, BFSA will coordinate a 

records search and Background literature review. 

The MIG Team offers the City of San Diego 

a group of highly qualified professionals with 

extensive experience in urban planning and 

design; community outreach and involvement; 

facilitation; land use planning and zoning; 

parks/facilities financing; mobility analysis; 

historical resources reconnaissance and 

archaeological studies; communications; 

and, mapping and graphic design. 

This team is organized to provide the full range of 

expertise necessary to successfully assist the City 

of San Diego with the Barrio Logan Community 

Plan Update. 

The organization chart below illustrates the 

structure and organization of the MIG Team. 

Resumes for key MIG Team members are 

provided on paces 4.1 to 4.15. 
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team qua 
ABOUT" M I G 

cations 

Moore lacofano Goltsman, Inc. 
169 Marengo Avenue | Pasadena, CA 91101 

3321 Granada Avenue | San Diego, CA 92104 

Contact Person 
Esmeralda Garcia, Project Manager 
esmeraldag@migcom.corn 

ph: (626) 744-9872 | fx: (626) 744-9873 

Andy Pendoley, Deputy Project Manager ^ 
andyp@migcom.com 

ph: (619) 677-2003 \ fx: (619) 795-7606 

Moore lacofano Goltsman (MIG), Inc. , is 

a multidisciplinary firm that specializes in 

land use/urban planning and design, public 

involvement, consensus building and facilitation, 

website development and graphic design. MIG 

has a local San Diego office and over over 15 years 

community planning experience in Southern 

California. Since the firm's founding in 1981, we 

have worked extensively with public agencies and 

private clients nationally and internationally to 

involve communities in design and planning for 

future change. 

MIG's unique combination of planning and 

design expertise allows us to conduct planning 

in a highly interactive process involving all 

constituent groups. This process often generates 

a clear and collective vision of development and 

growth in a dynamic, yet stable, environment. 

Through this process, client goals and community 

interests work together to frame key land use and 

community development issues. Plans created 

through this approach enjoy broad-based support 

and can be readily implemented. 

MIG actively embraces and promotes inclusive 

planning and design for communities. We believe 

that the best plans are developed with the under

standing of what the existing community desires 

and create vibrant environments which enhance 

and leverage unique cultural, historic and social 

characteristics. 

MIG is a woman-owned corporation in the 

State of California. Our main office is located in 

Berkeley, California with branch offices in San 

Diego, Pasadena, Fullerton, and Davis, California; 

Eugene and Portland, Oregon; and Raleigh, 

North Carolina. 

At MIG, the diversity of our staff of 115 provides ' 

a base of knowledge that bridges technical 

expertise and values, and facilitates the 

exchange of information and input between 

all parties engaged in the planning process. 

Staff backgrounds include urban and regional 

planning, strategic planning, public participation, 

environmental design and research, landscape 

architecture, communications, journalism, 

graphic design, and public policy. 

Community Planning and Urban Design 

MIG offers a unique combination of community 

planning and urban design expertise that brings 

visioning and community interests together 

to frame land use, transportation and urban 

design issues. From concept development to 

final planning documents, MIG has a successful 

track record in the planning and design of 

environments that contribute to community 

livability and neighborhood vitality. 

MIG's urban design studio works on a wide range 

of projects ranging from neighborhood design and 

downtown revitalization to city-wide visioning 

and regional strategic planning projects. Utilizing 

a variety of tools including land use exercises, 

GIS mapping and analysis, computer simulations 

and slide shows, MIG engages stakeholders and 

builds consensus to ensure that the end result is a 

successfully implemented project. 
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team qua 
MIG 

icat ions 

Public Involvement 

MIG has extensive experience designing public 

visioning and involvement programs that 

educate the community, encourage participation, 

engage stakeholders in evaluating alternatives, 

and provide agency staff with meaningful 

community input. MIG provides a multileveled, 

well-documented involvement process aimed 

at increasing public confidence in decision

making. Our public outreach process focuses on 

developing common objectives and providing a 

full range of successful implementation strategies 

for achieving those objectives. 

CorntTiunicatscris snu urapuic fesign 

MIG's in-house graphics studio and editorial 

staff uses its full media production capabilities 

to develop effective educational and infor

mation products to support planning and design 

processes. 

Language Capabilities 

MIG has in-house oral and written capability in 

Spanish, Mandarin, Hindi, and Bengali. We also 

have oral capability in Korean, Punjabi, German, 

and French. In addition, we have access through 

previous project contacts to numerous other 

languages including Russian, Armenian, Tagalog, 

Cantonese, Japanese, and Vietnamese. 

Townsquare™ 

Townsquare™ {http://www.MI Grown square, 

com) is a cost-effective, easy-to-use, web-based 

application suite designed by MIG specifically for 

planners, organizations and individuals involved 

in the planning process. 

Software Capabilities 

MIG is equipped with the appropriate hardware 

and software to produce high-quality materials 

in-house and to facilitate timely communication 

with clients. We run on a high-speed Microsoft 

N T and AppleShare LAN with outside commu

nications via a dedicated DSL line, enabling us to 

handle electronic illcs of virtually any size. Color 

laser printers, a color plotter, scanners, and digital 

cameras enable us to design and develop infor

mation in a wide range of formats and sizes. 

We support a wide range of software programs 

including: QuarkXPress; Adobe's Creative 

Suite: Photoshop, Illustrator, GoLive, Acrobat 

Reader and Distiller, and InDesign; SketchUp; 

Dreamweaver; Flash; ImageReady; Microsoft 

Word, Excel, PowerPoint, and Access; AutoDesk 

AutoCAD rl4 and 2000, and ESRI ArcView. 

We also utilize a variety of network and database 

tools such as Linux, Apache, PostgreSQL, PHP, 

and Perl. 
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t eam qua i f icat ions 
E S T R A D A L A N D P L A N N I N G 

E s t r a d a L a n d P l a n n i n g 

755 Broadway Circle, Ste 300 | San Diego, CA 92101 

ph; (619) 236-0143 | fx: (619) 236-0578 

www.estradalandplsn.com.com 

Estrada Land Planning (ELP) is a certified 

DBE/SMBE/ SWBE/SBE landscape architecture, 

planning and urban design consulting firm with 

expertise in: 

• Urban Design 

• Land Planning 

• Landscape Architecture 

" Community Facilitation 

• Mobility Studies 

• Construction Document Preparation 

• Construction Administration. 

• Site Analysis 

• Report Preparation 

• Visual Impact Analysis 

• Plan Processing and Bidding Services 

The firm is located in Horton Plaza in downtown 

San Diego, one block from the City of San Diego 

Planning Dept. We are fluent in speaking and 

writing in Spanish. 

Our Mission 

Our mission is to create places in a creative and 

ecologically sound manner. We believe that 

landscape architects are uniquely qualified, among 

design professionals, to create design solutions that 

consider sociological, environmental, engineering, 

art, spatial and architectural factors. Our designs 

are creative, cost effective and responsive to the 

needs of our clients. 

Projects 

O u r projects are diverse in both scale and scope. 

They include: 

• Master Planned Communities 

• Specific and Precise Plan Preparation 

• Parks and Recreation Facilities and Planning 

• Erosion Control 

• Native Plant Revegetation 

• Graphics and Signage 

• Waterscapes 

• Streetscapes 

• Light Rail Stations & Multimodal 

Transfer Facilities 

• Commercial and Industrial Developments 

• Multifamily Residential Developments 

• GIS 

• Visual Computer Simulations 

Some of our relevant-projects include the Highland 

Avenue Corridor Study in National City, El Cajon 

Boulevard Corridor Study in San Diego and La 

Mesa, the Barrio Logan Community Vision and 

Land Use Studies, Westside Land Use Plan in 

National City, the San Ysidro Pilot Village Site 

Plan, Balboa Park Master Plan, the Balboa Park 

Central Mesa Precise Plan, and the San Ysidro 

Mobility Study. 

Technology, Software and Equipment 

ELP's computer aided drafting, design and GIS 

capabilities include AutoCAD, Microstation 

and ArcView. Our modeling, simulation, image 

manipulation and desktop publishing software 

includes Sketch-up, Photoshop, and InDesign. These 

programs help create video and computer simula

tions that allow one to review key views, analyze 

visual resources, simulate a project's appearance, 

assess project impacts and evaluate mitigation of 

significant visual impacts. 

We have several laser and inkjet printers and a 

plotter. We feature full capabilities in desktop 

publishing, computer graphics and word processing. 

We also utilize our website and FTP site to facilitate 

coordination between consultants. 
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D U D E K 

cations DUDEK 
Dudek 

605 Third Street | Encinitas, CA 92024' 

ph: (760) 942-5147 1 f x: (760) 632-0164 

www.dudek.com 

Founded in 1980, Dudek has over 220 employees 

located at its Encinitas headquarters in San Diego 

County and offices in Orange, Riverside, Los 

Angeles, Santa Barbara, and Placer Counties. 

We are an employee-owned company and one 

of the region's leading locally-based firms 

specializing in environmental and engineering 

services for both private and public clients. 

Dudek's environmental analysts and engineers 

assist our public and private clients, as-needed, 

so that their projects are cost-effective, efficient, 

technically sound, and compliant with California's 

myriad of environmental laws and regulations. 

Specifically in San Diego County, Dudek has 

provided a multitude of environmental services 

to the City of San Diego, Port of San Diego, San 

Diego Unified Port District, San Diego Water 

Authority, San Diego State University, SANDAG, 

San Diego County Regional Airport Authority, 

San Diego Gas & Electric, the City of Chula 

Vista, the City of National City and the City of 

Imperial Beach. 

We implement successful projects due to 

our extensive California and local regulatory 

knowledge, broad project experience arid proven 

project management. Our in-house technical 

services such as GIS/GPS, database development, 

and visual simulations help clients manage, 

analyze and present data to enhance the approval 

and permit decision-making process. This is why 

our clients perennially retain and rely on our 

expertise for their environmental projects. 

Dudek understands that the Barrio Logan 

Community has a long history of industrial 

contamination and clean-up. Environmental 

and public health interest groups (such as the 

Environmental Health Coalition) will be actively, 

involved with the review of the City's Communi ty 

Plan effort. Dudek understands these interest 

groups' concern with future development in the 

area given past hazardous waste issues and can 

appropriately analyze and document hazardous 

materials issues to assist with a proactive, yet 

realistic planning effort. 

Dudek has worked with MIG in the past and 

most recently on the Riverside County Integrated 

Project where MIG provided public scoping, 

General Plan visioning and meeting support 

and Dudek assisted in this effort by providing 

technical support staff for MIG to utilize during 

public meetings and assistance with preparation of 

written public scoping materials. 

Areas of Expertise 

• Noise Measuring, Modeling and Analysis 

• Environmental Noise Assessment & Mitigation 

• Community Noise 

• Vibration & Industrial Noise Control 

• Architectural Acoustics 

• Hydrology/Hazardous Waste 
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K f M L E Y - H O R N & ASSOCIATES 

ESQ 
Kimley-Horn and Associates, Inc 

Kimley-Horn & Associates 

517 Fourth Street, Suite 301 | San Diego, CA 92101 

ph: (619) 234-9411 | fx: (619) 234-9433 

www.kimley-horn.com 

Kimley-Horn and Associates (KHA), Inc., 

is a full-service consulting firm offering complete 

civil engineering, traffic engineering and 

transportation planning, and comprehensive 

planning and environmental services, including: 

traffic signal design, coordination, and implemen

tation; corridor and location studies; intersection 

design; Intelligent Transportation Systems (ITS); 

specialized planning studies; roadway and bridge 

design; P D & E studies; structural engineering; 

electrical engineering; survey; and public 

involvement services. 

Since 1967, the firm has provided engineering 

services throughout the United States. KHA 

offers a staff of over 2,550 permanent professional, 

technical, and support personnel, serving a wide 

range of public and private clients in many 

disciplines. We have 61 offices nationwide, 

including 10 California offices in San Diego, 

Orange; Los Angeles, Santa Clarita, Riverside, 

Oakland, San Ramon, Stockton, Rancho 

Cordova, and Roseville. 

KHA is a nationally ranked organization 

comprised of creative and results-oriented 

engineers, planners, environmental scientists, 

and technicians. Our professional staff brings 

a multifaceted perspective to a broad range of 

engineering and planning projects, applying 

effective and creative methods for ensuring 

technical excellence and public support. 

Traffic Engineering 

KHA offers complete in-house traffic engineering 

services in the areas of signal system design; 

intersection design; signing and marking studies 

and plans; speed zoning studies; safety and 

operations studies and plans; accident analysis and 

testimony; pedestrian safety programs; innovative 

parking, access, and circulation studies; and 

general consultation in traffic engineering. 

Our experience also includes numerous 

roadway design projects for which we have been 

responsible for traffic operations improvements 

sudi as signaiization, signing anvj matKing, 

and intersection design; highway safety studies; 

and the full range of related traffic engineering 

services that enable us to address a myriad of 

traffic operations matters. 

Transportat ion Planning 

KHA is a leading consultant in the planning of 

regional and statewide transportation systems, 

corridor studies, freeway operational studies, 

transportation demand management programs, 

and transportation impact assessments. We have 

assisted numerous local and state agencies in 

developing transportation plans and programs for 

both short-term and long-range improvements. 

These and other assignments in transportation 

planning and network analysis, economics, urban 

planning, and engineering design have positioned 

KHA as a national and international leader in the 

constantly evolving transportation field. KHA 

has the experience to carry a project from the 

inception of a concept through the development 

of a plan, examination of alternatives, presentation 

of alternatives to the public, consensus building, 

preparation of preliminary and right-of-way plans, 

and final engineering and design. 
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B R I A N F. S M I T H & ASSOCIATES 

Brian F. Smith & Associates 

-14010 Poway Road, Suite A j Poway, CA 92064 

ph: (858) 679-8218 [ fx: (858)679-9896 . 

www.bfsa-ca.com 

Brian F. Smith and Associates (BFSA) offers • 

consulting services pertaining to all aspects of 

cultural, historical, and paleontological resource 

investigations as well as environmental review 

documents throughout the southwest, primarily in 

California. Since 1977, BFSA staff archaeologists 

have produced over 1200 technical studies, none 

of which have ever been re'ected for inadefT-iacy. 

This consistency in conducting and reporting 

upon these projects demonstrates the company's 

competency for the proposed project. 

BFSA has extensive experience in assessing the 

significance of archaeological sites, paleonto

logical finds, historic properties, historic struc

tures, or districts for purposes of preservation, 

impact analysis, and mitigation programs. The 

firms experience throughout California and the 

Southwest is invaluable in the recognition of 

patterns of archaeological sites and current trends 

in resource evaluation. The combined experience 

of the principal consultants and associates repre

sents over 100 years of involvement in the study of 

the history and prehistory of this region. 

The professional excellence of the firm is demon

strated not only by the consistent acceptance of 

technical reports by responsible agencies, but also 

by a recent project with the City of San Diego. 

The City provided BFSA with an unsolicited 

request for a National Register evaluation of a 

historic structure on a City redevelopment project, 

citing the company's ability to conduct the work 

and record of timely completion. The work was 

completed ahead of schedule and submitted to 

SHPO for review. 

Summary of Consulting Services 

BFSA can provide the entire range of services 

necessary to accomplish the goals of this project. 

We have completed numerous similar projects in 

the past and we have a good understanding of the 

requirements for such projects. The highlights of 

our experience include: 

• BFSA has conducted similar cultural resource 

projects within San Diego 

• We have conducted conformance studies for 

NHPA Sections 106 and 110, and evaluations 

for National Register eligibility for prehistoric 

sites, historic sites, and historic structures 

• National Register evaluation reports reviewed 

by the SHPO have never been rejected 

• Our company has the necessary qualified 

personnel to conduct this project 

• Field teams consisting of supervisors and 

trained crews, equipped with all appropriate 

field tools and instruments, including two- and 

four-wheel drive vehicles, surveying equipment, 

GPS equipment, excavation screens, and radio 

communications can be mobilized and working 

in a matter of a few days. Our field crews 

are highly competent professionals, meet the 

Secretary of the Interior's standards, and are 

prepared for work in the conditions anticipated 

for this job 

m BFSA has laboratory facilities that permit the 

recording and analysis of recovered artifacts and 

ecofacts, and the ability to curate all recovered 

samples. Laboratory equipment includes 

electronic scales, microscopes, computers, light 

tables, and measuring and recording equipment 
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Daniel S. lacofano, Ph.D., FAICP, ASLA 
Principal-in-Charge 

Education 
Ph.D., Environmental Planning, University of California 

at Berkeley, 1986 

Masters of Science, Environmental Psychology, 

University of Surrey, England, 1980 

Bachelor of Urban Planning, Summa Cum Laude, 
University of Cincinnati, 1976 

Contact Information 

800 Hearst Avenue 
Berkeley, CA 94710 

ph: (510) 845-7549 | danieli@migcom.com 

Quali f ications 

Daniel lacofano is a founding principal of MIG 

with over 25 years of experience in urban design 

and community planning, facilitation, public and 

stakeholder outreach and information. He has 

managed and facilitated a wide range of planning 

studies, addressing issues related to land use, 

growth strategies, and urban development and 

revitalization. 

Mr. lacofano uses a strategic approach, in 

combination with his urban planning expertise to 

integrate sustainability, economics, transportation, 

environmental, and engineering considerations 

into implementable plans. Equally he has woven 

social elements of place and inclusivity to ensure 

that the resulting environment reflects community 

needs and character. 

Mr. lacofano's work has been recognized 

by the National League of Cities, the Interna

tional Downtown Association, the American 

Planning Association, and the American Society 

of Landscape Architects. He has been a visiting 

lecturer at several universities and has written 

and lectured extensively in the United States 

and abroad. 

Highl ighted Projects 

• Los Angeles Downtown Development Strategy, 

Los Angeles, California 

• Richmond General Plan Update, 

Richmond, California 

B UC Davis Long Range Development Plan and 

Neighborhood Master Plan, Davis, California 

• Greenfair Village Development Plan, 

Sacramento, California 

• Livermore Trails Specific Plan, 

Livermore, California 

• Santa Barbara General Plan Update 2050, 

Santa Barbara, California 

• San Jose Strong Neighborhoods Initiative, 

Sanfose, California 

• Long Beach Strategic Action Plan, 

Long Beach, Caiifomia 

• West Long Beach Industrial 

Redevelopment Strategy and Action Plan, 

Long Beach, Caiifomia 

• Downtown Denver Area Plan, Denver, Colorado 

• Centra! Anchorage Comprehensive 

Development Plan, Anchorage, Alaska 

• Downtown Phoenix Strategic Visioning 

Program, Phoenix, Arizona 

• Swanston Station Transit Village Plan, 

Sacramento, California 

• San Clemente Downtown Visioning, 

San Clemente, California 

• Downtown Sacramento Strategic Action Plan, 

Sacramento, California 

• Spokane Downtown Development Plan Update, 

Spokane, Washington 

City of San Diego — Barrio Logan Community Plan Update ] PAGE 4.1 

mailto:danieli@migcom.com


00491 

team introduction 
MtG 

Esmeralda Garcia 
Project Manager 

Education 
Bachelor of Arts, Art, California State University 
at Los Angeles, 1993 

Contact Informat ion 

169 N Marengo Avenue 
Pasadena, CA 91101 

ph: (626) 744-9872 | e5meraldag@migc0m.com 

Qualif ications 

Esmeralda Garcia is an experienced project 

manager with a broad background that combines 

community planning, urban design and process . 

development. Since joining MIG, Ms. Garcia has 

lead numerous neighborhood based and regional 

planning efforts for both public and private sector 

clients, working closely with community stake

holders and city leaders to develop neighborhood-

based improvement plans, downtown strategic 

plans and mobility plans. 

Ms. Garcia directed a community based planning 

process for the community of Chualar that 

included a community engagement strategy 

to encourage participation from a, primarily 

Spanish speaking, community. She lead a series 

of community workshops and steering committee 

(Comite) meetings in Spanish to build consensus 

and develop a shared community vision, planning 

principles and design concepts to direct future 

development in the study area. She also coordi

nated writing and production of the bilingual 

neighborhood plans. 

Highl ighted Projects 

• Chualar Community Development Plan, 

Chualar, California 

• Rialto Downtown Vision and Strategic Plan, 

Rialto, Caiifomia 

• County of San Bernardino General Plan, 

County of San Bernardino, Caiifomia 

• West Hollywood Vision and Strategic Plan, 

West Hollywood, California 

• City of Riverside Vision and General Plan 

Update, Riverside, California 

• Ventura Creative Cities Charrette, 

Ventura, California 

• City of Westlake Village Visioning, 

Westlake Village, Caiifomia 

• Pasadena General Plan, Design Guidelines 

and Zoning Code Updates Public Outreach 

and Community Participation Program, 

Pasadena, California 

• City of Upland Vision and Development Plan, 

Upland, Caiifomia 

• Azusa General Plan Update Visioning and 

Public Outreach Program, Azusa, California 
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MIG 

Andy Pendoley 
Deputy Project Manager 

Education 
Master of Arts, Communication, San Diego State 
University 

Bachelor of Arts, Sociology/Organizational Studies, 
University of California at Davis 

Contact Informat ion 

3321 Granada Avenue 
San Diego. CA 92104 

ph: (619) 677-2003 | andyp@migcom.com 

Quali f icat ions 

Andy Pendoley has over nine years working in the 

areas of neighborhood planning, public outreach 

and involvement, and process design, at both the 

local and regional level, on projects in the San 

Diego region and throughout California. Mr. 

Pendoley has served as a meeting facilitator and 

graphic recorder for several community partici

pation programs, working with a wide range of 

public sector clients and community-based and 

non-profit organizations. 

During his time with MIG and his broader career, 

Mr. Pendoley has managed and supported a 

variety of public participation processes including 

facilitation, arranging meeting logistics, writing 

workshop summary reports and minutes, and 

preparing final reports and pian documents. 

Recently, Mr. Pendoley contributed to the 

Traffic Reduction Strategies Study-for the City 

of Pasadena, which involved designing and 

conducting a community workshop to review 

a range of new strategies for reducing traffic 

throughout the city. 

Currently, Mr. Pendoley is designing and 

managing public participation activities for the 

Kern Regional Blueprint Program for the Kern 

Council of Governments, which is engaging 

community members, policymakers and interest 

groups throughout the region in developing a 

regional vision and a preferred scenario for growth 

over the next 50 years. 

Mr. Pendoley has also provided community and 

stakeholder facilitation services to the County 

of San Diego Health and Human Services 

Agency, San Diego State University, and Envision 

San Diego. Furthermore, he has applied his 

expertise through his role as Board Chair of 

WalkSanDiego, a grassroots nonprofit organi

zation dedicated to enhancing the livability of 

communities by making walking a safe and viable 

choice for all people. 

Highl ighted Projects 

• Kern County Regional Blueprint Project, 

Kem County, Caiifomia 

• Temecula Youth Master Plan, 

Temecula, California 

• San Diego State University ADA Transition 

Plan Update, San Diego, California 

• Envision San Diego, San Diego, Caiifomia 

• Traffic Reduction Strategies Study, 

Pasadena, California 

* Los Angeles County Probation Department 

Strategic Plan, Los Angeles, Caiifomia 

• Orange County Harbors, Beaches and Parks 

Strategic Plan, Orange County, Caiifomia 
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team introduction 
M I G 

Christopher Beynon, AICP 
Consulting Principal 

Education 
Masters of Geography, Urban Planning Program, 
Department of Geography, University of Utah, Salt 
Lake City 

Bachelor of Science, Journalism, University of 
Colorado, Boulder 

Contact Informat ion 
800 Hearst Avenue 
Berkeley. CA 94710 

ph: (510) 845-7549 | chrisb@migcom.com 

Quali f ications 

Christopher Beynon has over 12 years of 

experience in regional and urban planning, 

downtown planning, land use planning, -

community relations, public policy, group 

facilitation, and consensus building. As MIG's 

Director of Planning and Community Devel

opment Services, he manages and coordinates the 

marketing, staff workload, resource allocation, 

and budgeting for the Department's wide range 

of projects, from streetscape designs to large-scale 

master plans. 

Mr. Beynon has developed particular expertise in 

Transit-Oriented Development and community 

development planning and design. In addition to 

project management responsibilities, he provides 

land use and transit planning analysis; public 

meeting facilitation; developer and consultant 

partnering; writing and mapping expertise; and 

process strategy and management. 

Mr. Beynon has also utilized his skills and 

knowledge to manage a variety of other 

community and land use planning projects, 

including higher education campus master plans, 

city General Plans, new community development 

plans, and park master plans. 

Highl ighted Projects • 

• Rialto Downtown Vision and Strategic Plan, 

. Rialto, California 

• Chualar Community Development Plan, 

Chualar, California 

8 Los Angeles Downtown Development Strategy, 

Los Angeles, Caiifomia 

• Downtown Denver Area Plan, Denver, Colorado 

• Boston Crossing Urban Design Plan, Boston, 

Massachusetts 

• San Clemente Downtown Master Plan, San 

Clemente, California 

• Downtown Sacramento Strategic Action Plan, 

Sacramento, California 

• Anchorage Downtown Comprehensive Plan, 

Anchorage, Alaska 

• Ocala Downtown Master Plan, Ocala, Florida 

• U C Davis Long Range Development Plan and 

Neighborhood Master Plan, Davis, California 

• Greenfair Village Development Plan, 

Sacramento, Caiifomia 

• Downtown Pittsburgh Strategic Action Plan, 

Pittsburgh, Pennsylvania 

• Downtown Spokane Strategic Action Plan, 

Spokane, Washington 

• Spokane Riverfront Park and North Bank 

Master Plan, Spokane, Washington 
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team introduction 
MIG 

Mukul Malhotra 
Senior Consultant/Urban Designer 

Education 

. Master of Urban Design, 
University of California, Berkeley, 2000 

Diploma in Architecture, 
Sushant School of Art and Architecture, Gurgaon, 

India, 1995 

Quali f ications 

Mukul Malhotra has over 10 years of experience 

in architecture and urban design. Since joining 

MIG in 2000, he has managed and contributed 

to a wide range of planning and design projects, 

addressing issues related to urban development 

and revitalization, pedestrian- and transit-oriented 

design, community connectivity, and preservation 

of neighborhood and city character. 

Mr. Malhotra has worked with an array of cities, 

agencies, and community groups in efforts to 

redevelop urban and neighborhood corridors 

and streetscapes in California, Oregon and 

Washington. His projects have ranged from indus

trial blocks to historic districts to new commu

nities to university campuses. All of his projects 

have involved extensive community outreach 

programs to ensure that final plans reflect the 

ideas and needs of stakeholders and community 

members. 

Highl ighted Projects 

• Greenfair Village Development Plan, 

Sacramento, California 

• Downtown Long Beach Strategic Plan, 

Long Beach, Caiifomia 

• Glendale East Garfield Neighborhood Design, 

Glendale, California 

• Boston Crossing Urban Design Plan, 

Boston, Massachusetts 

• Downtown Marysville Economic Development 

Strategic Plan, Marysville, Caiifomia 

• Los Angeles Downtown Strategic Action Plan, 

Los Angeles, Caiifomia 

• Swanston Station Transit Village Specific Plan, 

Sacramento, California 

• Ankeny/Burnside Urban Design Plan, 

Portland, Oregon 

• Jack London T O D District Zoning Ordinance 

and Design Guidelines, Oakland, California 

m R Street Urban Design and Development Plan, 

Sacramento, California 

• West End R Street Corridor Urban Design and 

Streetscape Plan, Sacramento, California 

• West Sacramento West Capitol Avenue 

Streetscape Master Plan, Sacramento, California 

• Downtown Sacramento Strategic Action Plan, 

Sacramento, California 
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team introduction 
MIG 

Brian Wallace 
Land Use Planner 

Education 
Bachelor of Urban Planning, Univ. of Cincinnati. 1998 

Quali f ications 

Brian Wallace has considerable experience in 

planning, architecture and urban revitalization. 

As Associate Regional Planner for the Southern 

California Association of Governments (SCAG), 

Mr. Wallace managed the agency's demonstration 

projects and suite of services programs to assist 

local governments. He was responsible for SCAG's 

application to Caltrans for California Regional 

Blueprint Planning Grant funds, successfully 

securing $1.25 million for local implementation of 

the agency's Compass Growth Vision. 

As a Planner for the Metropolitan Planning 

Department in Nashville, Tennessee, Mr. 

Wallace coordinated, conducted and managed 

land use planning and public meeting processes 

for community planning and neighborhood 

design projects. He prepared community visual 

enhancement and redevelopment simulations for 

various urban design and development proposals. 

Most recently, Mr. Wallace has helped strategize 

appropriate revitalization techniques and tools 

with the city of Lomita as part of a process to re

examine and validate parts of the existing General 

Plan. He has also assisted the cities of Cerritos and 

Palm Springs with their efforts to prepare Specific 

and General Plans. 

Highl ighted Projects 

• Rialto Downtown Vision and Strategic Plan, 

Rialto, Caiifomia 

• City of Palm Springs General Plan, 

Palm Springs, Caiifomia 

• City of Lomita General Plan Advisory 

Committee, Lomita, California 

Maria Landoni de Rose 
Urban Designer 

Education 

B.S. Landscape Architecture, California Polytechnic 
University, Pomona, 2006 

Tecnica en Jardineria y Roricultura (Horticulture), 
Universidad de Buenos Aires, Argentina, 2000 

Quali f ications 

Maria Landoni de Rose serves as a project 

associate for diverse projects in the areas of 

urban design, transit oriented and streetscape 

design, and general plans. Maria has facilitated 

several bilingual community outreach efforts, 

bridging language and cultural barriers in order 

to promote active feedback from the public on 

proposed projects. In addition, Maria uses her 

strong graphic and design skills in her day to day 

work, including photo simulations, 3D modeling, 

computer and hand-renderings and illustrations. 

Maria recently graduated with a Bachelor's in 

Landscape Architecture from Cal-Poly Pomona, 

where she was awarded Outstanding Gradu

ating Landscape Architecture Student for 2006. 

She was also recognized in 2006 with the first . 

annual American Society of Landscape Architects 

Council of Fellows Scholarship, a national recog

nition, and has been awarded an ASLA Honor 

Award for design, a Landscape Architecture 

Foundation-CLASS Fund Scholarship, the 2005 

Edward D. Stone Associates Minority Scholarship, 

and a Chapman Scholarship. 

Highl ighted Projects 

• Boston Downtown Crossing, 

Boston, Massachusetts 

• Richmond General Plan, Richmond, Caiifomia 

• Ukiah Valley Area Plan Reassessment, 

Ukiah, California 
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team introduction 
MIG 

Robert Od land, AICP, JD 
Senior Consultant, Zoning 

Education 
Master of City Planning, University of California 
at Berkeley 

Juris Doctor, University of California at Berkeley 

Bachelor of Science, Engineering, U.S. Military 
Academy, West Point, New York 

Quali f ications 

Bob Odland, an attorney and planner, has 

worked for more, than 25 years on integrating 

legal, land use, environmental, energy, natural 

resource, taxation, economic, and social issues 

into policies, laws, and regulations. He has been 

project manager for more than 50 planning and 

implementation projects. Mr. Odland has made 

presentations at more than 100 conferences and 

has published numerous papers and reports on 

land-use, environmental, energy, and associated 

legal issues. 

Professional Experience 

• President, Robert Odland Consulting, 

Berkeley, Caiifomia and Santa Fe, New Mexico 

• Senior Urban Development Attorney, 

the Urban Institute, Washington, D.C. 

• Real Estate Attorney, PADCO, 

Washington, D.C. 

• Senior Project Manager, Sedway Cooke 

Associates, San Francisco, California 

• Branch Chief- National Renewable Energy 

Laboratory, Golden, Colorado 

• Legislative Staff, California Legislature, 

Sacramento. California 

• Regional Planner, Association of Bay Area 

Governments, Berkeley, California 

Other Act iv i t ies 

• Appointed Member of New Mexico Governor 

Richardson's Task Force on Our Communities, 

Our Future 

• Served as Chairman of the APA Environment, 

Natural Resources and Energy Division 

• Served on Executive Committee of the APA 

Planning and Law Division 

• Served for many years on the Board of Urban 

Ecology, a not-for-profit organization that 

. promotes sustainable development within cities 

and towns 

• Taught urban planning law at San Francisco 

State University 

• Taught professional seminars on plan imple

mentation and on crime prevention through 

environmental design for the University of 

California Extension at Davis and Irvine 

" Coauthored "Addressing Sustainable 

Development in Environmental Impact 

Assessments," Industry and Environment, U.N. 

Environmental Programme, Vol. 23, No. 3, 2000 

• Contributor to SafeScape: Creating Safer, More 

Livable Communities Through Planning and 

Design, Al Zelinka and Dean Brennan, APA 

Planners Press, 2001 
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team introduction 
MIG 

Nancy Kaiser; 
Parks and Recreation Planner 

Education 
B.S., Recreation and Park Administration, 
California State University, Sacramento 

Quali f icat ions 

Nancy Kaiser is a parks and recreation planner 

with over 23 years of experience in the field, 

working in a diverse range of communities in 

California and Arizona. Most recently Ms. Kaiser 

served as Parks and Recreation Director for the 

City of Oakley, where she created a parks and 

recreation department for a newly incorporated 

city to build community and strengthen neigh

borhood involvement. Ms. Kaiser also developed 

the comprehensive parks, recreation and trails 

master plan and created a Resource Management 

Plan to implement quality park maintenance 

practices. 

InFlagstaff, Arizona, Ms. Kaiser administered 

a department with more than 600 acres of open 

space, trails and active park land. She developed 

the City's Long Range Parks Master Plan to 

identify a $30 million dollar park development 

program and bond proposal, which was strongly 

supported and passed by the voters. 

Ms. Kaiser has been responsible for developing 

parks and recreation master plans, community 

strategic plans and park and streetscape 

maintenance management plans. 

Highl ighted Projects 

• Santa Rosa Business and Strategic Action Plan, 

Santa Rosa, Caiifomia 

• Davis Parks & Recreation Facilities Master Plan 

Update, Davis, Caiifomia 

• Stockton Parks and Recreation Needs 

Assessment, Stockton, California 

B r i a n S o l a n d 

GIS Analyst 

Education 

Masters of City and Regional Planning, 
California Polytechnic University, San Luis Obispo 

Bachelor of Arts, Geography, 

California State University, Sacramento 

Quali f ications 

Brian Soland serves as a project associate for 

various projects focused on transit-oriented 

development, urban design, and physical 

planning. Within these projects, Mr. Soland 

serves as a contact for clients and subconsul

tants, creates written documents and supporting 

graphics,-and facilitates public meetings for 

various outreach efforts. 

With experience in both the public and 

private sides of planning, Mr. Soland brings a 

well-rounded set of qualifications that range from 

crafting context-sensitive urban design and zoning 

standards to conducting technical analysis for 

complex planning issues. Additionally, Mr. Soland 

has extensive technical knowledge and experience 

in performing spatial analysis through Geographic 

Information Systems, as well as creating 3D 

computer models and photo simulations. 

Highl ighted Projects 

• Richmond General Plan Update, 

Richmond, Caiifomia 

* Railroad Avenue eBART Station Area Specific 

Plan, Pittsburg, Caiifomia 

• San Pablo Avenue Specific Plan, 

Contra Costa County, Caiifomia 
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team introduction 
E S T R A D A L A N D P L A N N I N G 

Vicki Estrada, RLA, FASLA, APA 
Landscape Architect/Land Planner/Urban Designer 

Education 

Bachelor of Science in Landscape Architecture, 

California Polytechnic State University, 

San-Luis Obispo, 1975 

Professional Registrat ion 

Landscape Architect-California #1685 

Landscape Architect - Arizona #24329 

Aff i l iat ions, Boards and Commit tees 

Fellow, American Society of Landscape Architects 

Member, American Planning Association 

County of San Diego Historic Site Board 

City of San Diego Commission of Arts and Culture 

Chair, City of San Diego General Plan Pilot -
Village Subcommittee 

Chair, Community Forest Advisory Board, 

San Diego 

Contact Informat ion 

755 Broadway Circle, Ste. 300 
San Diego, CA 92101 
ph: (619) 236-0143 
VEstrad3@EstradaLandPlan.com 

Quali f ications 

Vicki Estrada founded Estrada Land Planning 

(ELP) in early 1985 and is responsible for all 

aspects of land planning, landscape architecture, 

and urban design projects for a wide variety of 

interests, including residential, commercial, park 

and recreation, urban design, and streetscape 

projects. Ms. Estrada has 32 years of private 

practice experience, working for both public and 

private interests. Ms. Estrada is fluent in Spanish. 

Project Experience 

• Barrio Logan Community Vision and 

Barrio Logan Phase II Land Use Study, 

San Diego, California 

• Balboa Park Master Plan & Balboa Park Central 

Mesa Precise Plan, San Diego, Caiifomia 

• National City's Old Town Community Vision, 

National City, Caiifomia 

• Carmel Valley Linear Park, 

San Diego, California 

• North Chollas Community Park 

(Amendment #4), San Diego, Caiifomia 

• Wightman Street Neighborhood Park, 

San Diego, California 

• San Ysidro Mobility Study, 

San Diego, California 

• Otay Ranch New Town Plan, 

Chula Vista, California 

• Rancho San Diego, El Cajon, California 
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team introduction 
D U D E K 

D e r e k M . R e e d , PE 

Environmental Engineer 

Education 
Bachelor of Science, Civil Engineering, University of 
California, Los Angeles, 1992 

Professional Licences/Registrations 
Civil.Engineer - California #56042, 1996 

Contact Informat ion 
605 Third Street 
Encinitas, CA 92024 

ph: (760) 942-5147 | dreed@dudek.com 

Quali f ications 

Mr. Reed has over 14 years of environmental and 

civil engineering experience. His responsibilities 

include the engineering design and oversight of 

hazardous waste remediation projects, regulatory 

compliance audits, remedial investigations and 

feasibility studies, and environmental assessments/ 

investigations. 

Areas of Expert ise 

• Environmental Investigations 

• Remedial Design and Implementation 

• Solid Waste 

• Permitting and Regulatory Compliance 

• Remedial Investigation, Feasibility Studies, & 

Cost Estimates 

Highl ighted Projects 

• S D G & E Silvergate Transmission Substation 

Project EIR, CPUC, San Diego, California 

• S D G & E Otay Mesa Power Purchase Agreement 

Transmission Line Project EIR, C P U C , 

San Diego County 

• Sweetwater Union High School District 

Phase I ESAs & PEAs, Chula Vista and 

National City, California 

Nicole Peacock, PE 
Environmental Engineer/Geologist 

Education 

Bachelor of Science, Civil & Environmental 
Engineering, and Bachelor of Science, Geology, 
University of California, Los Angeles, 1999 

Professional Licences/Registrations 
Civil Engineer - California # 68775 

Contact Information 
605 Third Street 
Encinitas, CA 92024 

ph: (760) 942-5147 | npeacock@dudek.com 

Qualif ications 

Nicole Peacock, with 8 years of environ

mental engineering and geology experience, 

has performed numerous tasks dealing with 

hazardous waste investigation and remediation 

projects. Responsibilities include soil, soil vapor, 

and groundwater investigation and remediation 

projects, Phase I and II environmental site 

assessments, preparing groundwater monitoring 

reports and CERCLA and RCRA documents, and 

community relations. 

Areas of Expertise 

• Environmental Site Assessments 

• Site Investigation and Remediation 

• Community Relations 

Highl ighted Projects 

• Sweetwater Union High School District 

Phase I ESAs & PEAs, Chula Vista and 

National City, California 

• St. Jerome's Church Phase I ESA, Otay Mesa 

- Irvine Ranch Water District HATS EIR, 

Irvine, California 

• Former Agricultural Land Phase I ESA, 

San Diego, Caiifomia 
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team introduction 
D U D E K -

Cornelis W. Overweg , PE, INCE 
Senior Acoustician 

Education 
MS, Mechanical Engineering, HTS Amsterdam 

BS, Mechanical Engineering, UTS Hendrick de Keyser, 
Amsterdam 

Professional Licences/Registrations 
Mechanical Engineering, California # M 31967 

Certified in Noise Control Engineering, Institute of 

Noise Control Engineering, Certificate No. 89003 

Orange-County-Certified Acoustical Consultant, 
County of Orange, CA - Certificate No. 200042 

Contact Informat ion 

605 Third Street | Encinitas, CA 92024 

ph: (760)942-5147 | coverweg@dudek,com 

Quali f ications 

Cornelis Overweg brings over 30 years as a 

consultant. Mr. Overweg has extensive experience 

in acoustical consulting, mechanical engineering, 

and project management. This background, 

combined with his unique blend of professional 

qualifications, allows him to provide professional 

services within a diverse field of expertise. 

Areas of Expertise 

• Environmental Noise Impact Analysis 

• Industrial Noise and Vibration Control 

• Architectural Acoustics/MEP Systems Noise 

and Vibration Control 

• Transportation Noise Analysis, Related Sound 

Wall Design 

Highl ighted Projects 

" Freeway Noise Measurement & Analysis, 

Westlake Village, Caiifomia 

• Exterior and interior aircraft noise levels 

monitoring and facade noise reduction evalu

ation, Inglewood, Caiifomia 

• Freeway Noise Monitoring & Analysis, 

Calabasas, Caiifomia 

Mike Komula 
Acoustician 

Education 

MS, Acoustics, Vibration, Noise Control, 
Heriot-Watt University, 1996 

BS, Geography, San Diego State University, 1984 

Contact Information 

605 Third Street | Encinitas, CA 92024 

ph: (760)942-5147 | mkomula@dudek.com 

Qualif ications 

Michael Komula has over 22 years' professional 

experience in environmental and industrial noise 

as well as architectural acoustics. Mr. Komula also 

presents workshops'on worker noise exposure and 

implementation of noise monitoring programs. 

Areas of Expertise 

• Acoustical technical studies 

• Design of control measures for noise sources 

• Assessment of environmental noise impacts 

associated with roadways, railroads, helipads, 

and airports 

• Preparation of noise elements and ordinances 

• Community noise studies 

• Evaluation of interior noise levels associated 

with the architectural design of buildings 

Highl ighted Projects 

• SDSU 2007 Campus Master Plan Update EIR 

• SDSU, Aztec Walk Campus Master Plan EIR 

• City of Encinitas Noise Element 

• Pacific Bell University Town Center Facility, 

San Diego, Caiifomia 

• 4S Ranch Treatment Plant, San Diego, 

Caiifomia 

• 15/Rancho Bernardo Interchange Widening, 

San Diego, California 
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team introduction 
K I M L E Y - H O R N & ASSOCIATES 

Dave Sorenson, T.E. 
Traffic Engineer 

Education 
MS, Transportation Planning, 
Iowa State University, 1985 

BS, Civil Engineering, 
North Dakota State University, 1983 

Professional Licences/Registrations 

Professional Traffic Engineer in California 

Contact Informat ion 
517 Fourth Street, Suite 301 
San Diego, CA 92101 

ph: (619) 234-9411 J dave.sorenson@kimley-horn,com 

Quali f icat ions 

Dave Sorenson has over 21 years of traffic 

engineering and transportation planning 

including traffic operations, conceptual roadway 

design, traffic modeling, transportation phasing, 

traffic flow simulation, and traffic impact analysis. 

Mr. Sorenson has conducted traffic evaluations 

for numerous interchanges and roadway capacity-

increasing projects. He is well experienced in 

developing traffic calming programs and applying 

traffic calming tools to particular neighborhood 

streets. He is also skilled in building consensus on 

controversial transportation projects, including 

extensive interaction with neighborhood groups. 

Highl ighted Projects 

• Monte Verde Community, 

San Diego, Caiifomia 

• Chula Vista Bayfront Master Plan, 

Chula Vista, Caiifomia 

* Urban Core Specific Plan, 

Chula Vista, Caiifomia 

Marc T. Mizuta, P.E., PTOE 
Traffic Operations Engineer 

Education-
Bachelor of Science, Civil Engineering, 
University of Washington (1998) 

Professional Licences/Registrations 
Professional Engineer in California and Washington 

Professional Traffic Operations Engineer 

Contact Information 

517 Fourth Street, Suite 301 
San Diego, CA 92101 

ph: (619) 234-9411 
marc.mi2uta@kimley-h0rn.com 

Qualif ications 

Marc Mizuta has experience in traffic operations 

analysis using current transportation planning and 

traffic operations software. Some of his project 

experience includes determining impacts to new 

development projects, trip generation studies, 

travel time studies, parking utilization and 

demand studies, accident analyses, and arterial 

and freeway mainline analysis. He has served as 

project manager for various site development and 

interchange projects and has prepared technical 

memorandums and reports for clients. 

Highl ighted Projects 

• Barrio Logan Truck Study, 

San Diego, Caiifomia 

• Uniti on the Hill Traffic Impact Analysis, 

San Diego, California 

• Plaza Bonita Shopping Center Traffic Impact 

Analysis, National City, California 
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team introduction 
KIMLEY-HORN & ASSOCIATES 

Cli f f Yarges 
Traffic Engineer/Transportation Planner 

Education 
Master of Science, Urban Planning/Transportation, 

Pepperdine University (1973) 

Bachelor of Science, Criminology, 
University of Nebraska (1970) 

Contact Informat ion 

1770 Iowa Avenue, Suite 200 
Riverside, CA 92507 

ph: (951) 782-0941 
cliff.yarges@kimley-horn.com 

Quali f ications 

Cliff Yarges has over 17 years of experience in 

traffic engineering and transportation planning, 

including traffic operations, traffic impact 

analysis, litigation, traffic safety, and neigh

borhood traffic calming. Mr. Yarges was also a 

former Associate Engineer - Traffic for the City of 

San Diego where he received the Award of Excel

lence for Outstanding Customer Service from the 

City Manager, for providing excellent customer 

service to all clients with superior technical 

expertise and willingness to explore all available 

avenues to achieve optimum results in his projects. 

He has Been involved in many neighborhood 

traffic issues including extensive interaction with, 

neighborhood groups. 

Highl ighted Projects 

• Traffic Investigations and Operations, 

San Diego County, Caiifomia 

• Barrio Logan Truck Calming, 

San Diego, Caiifomia 

• Neighborhood Traffic Management, 

Murrieta, Caiifomia 

James (J.D.) Douglas, AICP 
Transportation Planner 

Education 

Master of Arts, Urban and Regional Planning, 

University of California, Los Angeles (1981) 

Bachelor of Arts, Geography and Political Science, 
University of California, Los Angeles (1978) 

Contact Information 
765 The City Drive, Suite 400 
Orange. CA 92868 

ph: (714) 939-1030 
J.D.Douglas@kimley-horn.com 

Qualif ications 

J.D. Douglas specializes in urban and regional 

transportation planning and local circulation 

system analysis. He has over 24 years of 

experience and has managed or served as task 

leader for assignments involving transportation 

planning, traffic engineering, transit, parking, 

traffic management, and traffic design projects, 

combining aspects of alternatives analysis 

and long-range planning with practical traffic 

operation and engineering considerations. 

Highl ighted Projects 

• Rail Crossing Grade Separation Prioritization 

Study, Riverside County Transportation 

Commission, Riverside County, California 

• N C H R P Synthesis 314, Strategies 

for Managing Increasing Truck Traffic, 

Transportation Research Board 

• Inland Goods Movement Corridor Study, 

San Bernardino County, Caiifomia 
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team introduction 
BRIAN F. SMITH & ASSOCIATES 

Brian Frederick Smi th , MA 
Historical and Archeaiogical Consultant 

Education 

Master of Arts, History, University of San Diego, 1982. 

Bachelor of Arts, History and Anthropology, 
University of San Diego, 1975. . 

Completed the U. S. General Services Administration 
Training Center Course entitled "introduction to 
Federal Project and Historic Preservation Law." 

Contact Information 
14010 Poway Road, Suite A 
Poway, CA 92064 

(858)679-8218 
bsmithftaJbfsa-ca.com 

Quali f icat ions 

As an archaeological consultant and principal 

investigator registered with various governmental 

agencies within the State of California since 

1977, Brian F. Smith has successfully completed 

over 500 archaeological and historical studies 

at properties within this region, accumulating 

over 40,000 hours of experience in dealing with 

sensitive cultural resources and governmental 

policies. Past projects conducted by Mr. Smith 

have included survey, test, and salvage programs 

conducted at sites of historic and/or prehistoric 

significance. 

Mr. Smith's experience in southern California has 

included the investigation of prehistoric sites of all 

major cultural complexes which have existed in 

the region over the past 12,000 years, and historic 

sites of the Spanish, Mexican and early American 

periods. He has completed historic and historical 

architectural evaluations of structures for Federal 

and State review. Mr. Smith's expertise includes 

the composition of cultural resource documents 

for California (CEQA) and federal (NEPA and 

NHPA) projects, and the design and implemen

tation of mitigation programs. 

Highl ighted Projects 

• 44S Ranch Cultural Resource Study, 

San Diego County 

• Del Mar Man Site, San Diego Science 

Foundation and the San Diego Museum of 

Man, Del Mar, Caiifomia 

* Old Town State Park Projects, 

San Diego, California 

- Archaeological and Historical Site Assessment 

for the Great Wall Cafe (1992) 

- Archaeological Study for the Old Town 

Commercial Project (1991) 

- Cultural Resources Site Survey at the 

Old San Diego Inn (1988) 

• Site W-20, Del Mar, California, 

San Diego, Caiifomia 

• City of San Diego Reclaimed Water 

Distribution System, City and County 

of San Diego, Caiifomia 

• Navy Broadway Complex, San Diego, Caiifomia 

• Master Environmental Assessment Project, 

.Poway, Caiifomia 

• City of Carlsbad Archaeological and 

Historical Guidelines, Carlsbad, California 

• City of Chula Vista Mid-Bay Front 

Development, Chula Vista, Caiifomia 
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team introduction 
B R I A N F. S M I T H & ASSOCIATES 

Larry Jack Pierson, MA, RPA 
Senior Archaeologist and Historian 

Education 
Master of Arts, Historic Sites Interpretation/ 

Archaeology, University of San Diego, 1986. 

Bachelor of Arts, Double Major: History and 
Anthropology, University of San Diego, 1979. 

Los Angeles Valley College 1975-1977: History 
and Anthropology Majors, Art History and Earth 
Sciences Minors 

Quali f ications 

Larry Pierson has conducted numerous historical 

structure and site studies throughout the City and 

County of San Diego. Mr. Pierson has expertise 

in architectural evaluations and historic artifact 

analysis. He has a thorough knowledge of the 

historic archives through the region and is highly 

qualified to conduct historic research. Mr. Pierson 

has served as the principal monitoring archae

ologist for the firm when historic cultural deposits 

are anticipated. He has conducted historic bridge 

evaluations as part of this firm's work on the 

I-805/Nobel Drive Expansion and Interchange 

project. He has also performed numerous geo-

archaeological investigations. Mr. Pierson is 

currently serving as the principal archaeologist in 

the Department of Homeland Security's U.S./ 

Mexico Border Road and Fence Project in San 

Diego and Imperial Counties. 

Highl ighted Projects 

• Historic Evaluation of Big Stone Lodge, • 

Poway, Caiifomia 

• Archaeological/Historical Survey of the Ferry 

Ranch Project, Lakeside, Caiifomia 

• Cultural Resources Study for Navy Broadway 

Complex, San Diego, Caiifomia 

Johnna L. Buysse, MS, RPA 
Senior Project Archaeologist 

Education 
Master of Science, Environmental Archaeology 
and Paleoeconomy, with Distinction, 
University of Sheffield, England, 1991 

Bachelor of Arts, Anthropology, with Distinction, 
University of Michigan, Ann Arbor, 1989 

Visiting Student, Department of Archaeology, 
University of York, England, 1987-1988 

Qualif ications 

Johnna Buysse is a professional archaeologist 

with 10 years experience in cultural resource 

rnanagemeni in California. Her experience 

includes conducting cultural resource surveys; 

archaeological site testing and evaluation of 

National Register eligibility and California 

Environmental Quality Act criteria; mitigation of 

resources through data recovery for historic and 

prehistoric archaeological sites; budget and report 

preparation; and direction of crews of all sizes 

for projects ranging in duration from two days to 

one year. In addition, Ms. Buysse has contributed 

to cultural resource management plans, historic 

architecture assessment including the completion 

of HABS/HAER documentation, and the devel

opment of historic contexts for Federal military 

installations. 

Highl ighted Projects 

• Scripps Poway Parkway Project, 

Poway, Caiifomia 

• Sycamore Canyon Project, 

San Diego County, Caiifomia 

• Spring Canyon Project, 

San Diego County, Caiifomia 
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team experience 
M I G 

Rialto Downtown Vision & Strategic Plan 
Rialto, California 

The City of Rialto, located 35 miles east of Los 

Angeles in San Bernardino County, is a city that 

has transitioned from a citrus-based agricultural 

economy to a bedroom suburb in the rapidly-

growing Inland Empire of Southern California. 

As Rialto has grown, its Downtown has retained 

the visual character and economic base of a small 

town and offers few of the qualities found in nearby 

shopping areas and other downtowns. Rialto's 

history, diversity, and connectivity with two 

freeways and a Metrolink commuter rail station 

make this project an exciting opportunity. 

MIG is working with the Redevelopment Agency, 

City Council, and residents and stakeholders to 

develop Vision and Strategic Plan to help rebuild 

the identity and importance of Downtown Rialto. 

Building on the City's existing streetscape enhance

ments and facade improvement program, the Vision 

and Strategic Plan will balance a multi-month 

community involvement process with market-

based realities to create a set of design improvement 

concepts and short-and long-term strategic actions. 

MIG is committed to ensuring that the Rialto 

Downtown Vision and Strategic Plan is both 

inspiring and rooted in economic reality. Concepts, 

designs, and land use programs created for key sites 

such as the Civic Center, Metrolink Station, and 

city-owned development parcels will be prioritized 

to generate enthusiasm while awaiting community, 

approval, appropriate funding, or developer interest. 

Project Informat ion 

Award & Completion Dates: January 2007 - Current 

MIG Staff: Chris Beynon, PIC | Esmeralda Garcia, PM 

Client: Rialto Redevelopment Agency 

131 South Riverside Avenue, Rialto 92376 • 

Client Project Manager: John Dutrey | (909)879-1151 

Contract Value: $186,884 
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team experience 
M I G 

Downtown Long Beach Strategic Action Plan 
Downtown Long Beach Development Task Force 

The Downtown Long Beach Associates, in 

partnership with the City of Long Beach, formed 

the Downtown Development Task Force. MIG led 

the Task Force in an intensive strategic planning 

process to identify key actions to implement the 

City's recently adopted Downtown Plan. 

The Downtown Strategic Action Plan provided a 

strategic blueprint and development framework 

for jump-starting revitalization in the immediate 

future. The action plan and development concept 

outlined the key projects and programs that 

would create the initial catalyst for redevelopment. 

Key projects included: completion of the new 

Downtown Long Beach Plaza renovation into a 

new pedestrian-oriented, mixed-use center; the 

completion of the new Queensway Bay retail 

center; and creation of a strong visual and physical 

link through the Downtown along the Park 

Avenue corridor capitalizing on the success of 

the street as a pedestrian-oriented restaurant and 

commercial district. The plan also provided over 

4,000 new housing units in the Downtown area. 

Adopted by the City Council, the Strategic Action 

Plan identified the key initial steps to initiate 

redevelopment in the Downtown. The strategy also 

outlined the process for establishing a partnership 

between local community organizations, devel

opers and the City Redevelopment Agency. 

Project Informat ion 

Award & Completion Dates: 2000 

MIG Staff: Daniel lacofano, PfC | Chris Beynon, PM 

Client: Long Beach Downtown Associates 
100 W. Broadway, Ste 120, Long Beach 90802 

Client Project Manager: Kraig Kojian | (562)436-4259 

Contract Value: $65,000 
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team experience 
M I G 

San Jose Strong Neighborhoods initiative 
San Jose, Cal i fornia 

MIG led six San Jose Strong Neighborhoods 

Initiative (SNI) projects. The neighborhoods 

are ethnically diverse and each are a mix of 

residential and commercial uses. The goal of the 

SNI was to involve neighborhoods and their 

diverse interest groups in the development 

of community-driven plans to improve 

neighborhood conditions, enhance community 

safety, coordinate community services, and 

strengthen neighborhood associations. 

To achieve this goal, MIG worked with the SNI 

Technical Advisory Committee, which included 

representatives from key agencies in San Jose. A 

strategic action plan and design improvements 

for each area were developed with Neighborhood 

Advisory Committees composed of neighborhood 

residents and business and property owners. 

MIG's community involvement process was used 

as a model for other SNI projects. 

For each neighborhood MIG tailored innovative 

planning and design solutions for these projects 

that address traffic calming measures; safety 

and security; parks, recreation and community 

facilities; and commercial revitalization. MIG 

also reviewed city lot configurations and 

developed land use alternatives to help meet 

economic development and revitalization goals. 

P r o j e c t I n f o r m a t i o n 

Award & Completion Dates: 2001 t o 2004 

MIG Staff: Daniel lacofano, PIC j Mukul Malhotra, PM 

Client: San Jose Redevelopment Agency 
200 E. Santa Clara, 14th Fl., San Jose. 95113 

Client Project Manager: K ipHarkness j (408)794-1142 

Contract Value; $750,000 
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team experience 
M I G 

West Long Beach Industr ia l 
Redevelopment Strategy and Act ion Plan 
Long Beach, California 

MIG worked closely with Agency staff and Task 

Force comprised of key stakeholders, business 

leaders, and decision-makers to develop a compre

hensive Industrial Strategy Action Plan for the 

Westside Redevelopment Project Area. The 

Westside is an old, industrial community located 

just above the Port of Long Beach. It has been 

challenged by numerous physical and economic 

blighting conditions, including "temporary" 

residential land uses constructed during World 

War II that are incompatible with the industrial 

nature of the study area. The goal of the Plan 

was to identify a path for revitalization based on 

an understanding of community goals, current 

conditions and opportunities, and anticipated 

future developments. 

MIG staff conducted a field reconnaissance and 

analysis of the project area to identify major 

opportunities and constraints. Through stake

holder and community meetings MIG helped 

develop a consensus on the community's vision 

and goals, and then prioritize actions (projects 

and programs). As a result, an overall positioning 

strategy for the Westside was developed. Eleven 

key strategies were identified to guide future 

development decisions, over 50 possible projects 

proposed, and eight priority projects were selected 

for immediate implementation. 

Project Informat ion 
Award & Completion Dates: 2002 to 2003 

MIG Staff: Daniel lacofano, PIC 

Client: Long Beach Dept. of Community Development 
333 W. Ocean Blvd, Long Beach, CA 90802 

Client Project Manager: Lee Mayfield | (562) 570-6172 

Contract Value: $50,000 

ffLsiTilwElK *CH 
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team experience 
MIG 

Richmond General Plan Update 
Richmond, Cali fornia 

The City of Richmond, located in the prosperous 

San Francisco Bay Area, has long struggled with 

high crime rates, high unemployment rates, 

financial instability and a lack of accessible 

neighborhood services. Despite these challenges, 

Richmond is home to a diverse artist community, 

active neighborhood groups, several regional parks, 

a rich local history, an extensive shoreline and 

regional transportation infrastructure - all great 

opportunities. 

* / i i " : , 1 l : . L - / ^ : > - . ' - - . . . _ J " _ 1 n i . _ 
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Update process. The planning program is designed 

to achieve the City's goal of using the General Plan 

Update as a catalyst for citywide revitalization 

and to instill citizen pride in the community by 

promoting inclusivity, sustainability, and economic 

development. 

MIG is leading ail project planning and is directing 

the extensive 6- to 8-month community outreach 

and participation process. The process uses tradi

tional public engagement methods and employs 

creative outreach techniques such as the Richmond 

"Plan Van," which travels weekly throughout the 

city to conduct mobile workshops. The process 

also includes computerized land use simulations 

and a youth engagement program with a school 

curriculum to engage young people. 

P r o j e c t I n f o r m a t i o n • 

Award & Completion Dates: January 2006 to Current 

MIG Staff: Daniel lacofano, PIC 

Client: Ci ty of Richmond 
1401 Marina Way South, Richmond, CA 94804 

Client Project Manager: Richard Mi tchel l | (510) 620-6706 

Contract Value: $1,558,000 . 

Cut t ing Boulevard Visual-Simulations: before (top) and after (bottom) 
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team experience 
M i G 

Chualar Communi ty Development Plan 
Monterey County, California 

Chualar, which is situated on a scenic stretch of 

Highway 101 just south of Salinas, is a dynamic 

community with strong ties to the land from 

which residents draw economic strength, a distinct 

sense of community, and spiritual comfort. 

MIG worked with Northpoint Development 

to lead workshop participants, stakeholders and a 

local neighborhood organization in developing the 

Chualar Community Development Plan. 

By conducting outreach sessions in English and 

Spanish, MIG engaged scores of local residents 

and area stakeholders. Following the development 

of a shared vision, the planning process focused 

on developing planning principles to guide 

growth, designing land use options, and creating 

consensus on a final development concept. 

Built on a foundation of trust and cooperation, 

the new Community Development Plan will 

enhance Chualar's vitality and aesthetic appeal. 

Cooperation among residents, land developers, 

local officials and other stakeholders has resulted 

in a balanced outcome that reflects Chualar's 

shared community values and represents its 

roadmap for future growth. 

P r o j e c t I n f o r m a t i o n 

Award & Completion Dates: Apri l 2005 to January 2006 

MIG Staff 

Chris Beynon, PIC 

Esmeralda Garcia, Outreach Specialist 

Client 

No r thpo in t Deve lopment , 

14471 Big Basin Way, Suite D 

Saratoga, CA 95070 

Client Project Manager: Bobby Reman | (408)741-5190 

Contract Value: $50,810 

S^^^^I^/.'^X*! 
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team experience 
E S T R A D A L A N D P L A N N I N G 

Barrio Logan Communi ty Vision 
San D iego , California 

The neighborhood of Barrio Logan has one of the 

most diverse mixes of land use in the region. Over 

the years, Barrio Logan has been looked upon 

as a logical expansion of downtown San Diego. 

Numerous single family residential and apartment 

buildings are presently situated next to inappro

priate land uses such as boiler plants, lead plating 

plants and paint shops. 

Estrada Land Planning was a key member of 

the team that prepared a new land use vision for 

tuC uarno. ^-itiiizmg tne interactive computer 

program "PLACE3S" {a GIS based interactive 

community vision program), the community 

participated in the future form of their neigh

borhood. The vision that was developed has 

become the basis for continuing refinement for the 

land use plan for Barrio Logan. 

P r o j e c t I n f o r m a t i o n 
Award & Completion Dates: Phase ! 12/03-6/04 

Phase 2 10/04-6/05 

ELP Project Manager: Vicki Estrada 

Client: City of San Diego, Planning Dept . 

202 C St., MS4A, San Diego, CA 92101 

Client Project Manager: 

Phase 1: Mary Wr ight , City of San Diego 

Planning Dept. , 619-533-4528 

Phase 2: Tony LoPresti, Environmental 

Health Coal i t ion, 619-474-0220 

Contract Value: Phase 1: $50,000 j Phase 2: $38,000 

~*7 EjfoUng houaing. etiurchu, n d mUH 
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team experience 
E S T R A D A L A N D P L A N N I N G 

Balboa Park Master Plan & Central Mesa 
Precise Plan 
San D iego , California 

The 1,500-acre patk is the central focus of the 

City of San Diego and considered one of the U.S. 

premier urban parks. As project manager, ELP's 

responsibilities included management of a large 

consultant team, leadership of the citizens' ad hoc 

committee, design decisions, graphics, and public 

presentations to citizens' groups and news media. 

The planning effort required consideration of the 

cultural (museum, zoo, etc.), passive recreation, and 

active play centers of this urban park. Other urban 

design challenges included solution of parking and 

•transportation problems, interface with surrounding 

residential and commercial areas, preparation of a 

management plan to ensure the economic viability 

of the park, and creation of functional linkages to 

San Diego's redeveloping downtown. The Master 

Plan received an Orchid Design Award from the San 

Diego county community. A subsequent Precise 

Plan for the Central Mesa area was prepared. 

P r o j e c t I n f o r m a t i o n 

Award & Completion Dates: 

Master Pian: 2/89 - 6/89 | Precise Plan: 11/89 - 10/92 

ELP Project Manager: Vicki Estrada 

Client: 

Ci ty of San Diego, Park & Rec, Dept. , 

202 C St., MS 35, San Diego, CA 92101 

Client Project Manager 

Debra Sharpe | 619-525-8261 

Contract Value: 

Master Plan: $380,000 I Precise Plan: $170,000 
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team experience 
E S T R A D A L A N D P L A N N I N G 

Old Town (Westside) National City 
Nat ional City, California 

The old town area in National City is currently a 

mix of incompatible land use. 

Estrada Land Planning was hired by the Environ

mental Health Coalition to work with the 

community in this underserved National City, 

California neighborhood to prepare a land use 

and circulation vision for the community that was 

environmentally justified. This plan was prepared 

as an alternative to the City-prepared plan and 

became the basis for the final land use plan. 

P r o j e c t I n f o r m a t i o n 

Award & Completion Dates: 11/05 - 7/06 

ELP Project Manager: Vicki Estrada 

Client: 

Environmental Health Coal i t ion 

401 Mile of Cars Way, Ste 310, San D iego . CA 91950 

Client Project Manager 

Tony LoPresti | 619-474-0220 

Contract Value 

$15,000 
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team experience 
ESTRADA LAND PLANNING 

San Diego Projects 

Prime Contracts and Amendments awarded from 

the City of San Diego during the last 3 years. 

C a r m e l V a l l e y L inear Park 

Landscape architectural design services to prepare 

a Concept Plan to address proposed park facilities 

and planting located in the SDG&E electric, 

natural gas and petroleum easement between the 

Lansdale Electric Substation and SR56. 

Award Date: 

Complet ion Date: 

ELP Project Manager: 

12/13/04 

September, 2005 

Scott Mo len t in 

City's Project Manager: J ihad Sleiman | 619-533-3108 

Contract Value: $32,466 (project s t o p p e d 

before complet ion) 

North Chollas Community Park {Amendment #4) 

Amendment to revise existing Phase 1C 

construction drawings for the park. 

Award Date: 1/9/07 

Complet ion Date: On -go ing 

ELP Project Manager: Scott Molent in 

City's Project Manager: Debb ie Van Mart in 

619-525-8284 • 

Contract Value: $100,000 

( includes fees for 

subconsultants) 

Wightman Street Neighborhood Park 

Landscape architectural design and construction 

documents for park. 

Award Date: 5/15/07 

Complet ion Date: On -go ing 

ELP Project Manager: Vicki Estrada 

City's Project Manager: Debbie Van Mart in 

619-525-8284 

Contract Value: $245,000 

.(includes fees for 

subconsultants) 

San Y s i d r o M o b i l i t y S t u d y 

Preparation of mobility study. 

Award Date: 6/28/07 

Complet ion Date: On-go ing 

ELP Project Manager: Vicki Estrada 

City's Project Manager: Theresa Mi l le t te 

619-235-5206 

Contract Value: $205,000 
(includes fees for 

subconsultants) 
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team experience 
D U D E K 

Silvergate EIR 
Cali fornia Public Uti l i t ies Commiss ion 

As proposed by SDG&E, the Silvergate Project 

primarily consists of replacement of the aging 

138/69 kV Main Street Substation with a new 

230/69 kV substation. 

An EIR was prepared for Silvergate for this 

project. Two of the main concerns in this EIR 

were related to noise and Hazardous Materials. 

Dudek and the consulting team met with the 

Environmental Health Coalition to go over 

specific comments related to noise and hazardous 

fu:„ r u e Barno L e a n a; "rUo-~ 

issues were then addressed in the EIR. 

Dudek prepared Hazardous Material, Water 

Quality and Geology portions of the EIR. The 

hazardous materials work included review of the 

existing investigation and remediation reports, 

power plant decommissioning reports, an environ

mental database search, and review of Phase I 

environmental investigation from neighboring 

properties. Dudek also assisted the PUC in public 

meetings and attended workshops with various ' 

community stakeholders. 

P r o j e c t I n f o r m a t i o n 

Award & Completion Dates 

June 2005 to March 2006 

Dudek Project Manager(s) 

Mike Komula (Noise) | Derek Reed (Haz Waste) 

Client 

Cal i fornia Public Uti l i t ies Commiss ion 

505 Van Ness Avenue, San Francisco, CA 94102 

Client Project Manager 

Jensen Uchida ( 415.703.2782 

Contract Value 

$597,600 

Otay Mesa Power Purchase Agreement 
Transmission Project EIR 
SDG&E 

Dudek was responsible for preparing the EIR 

in compliance with CEQA for SDG&E's appli- • 

cation to build and operate the Otay Mesa Power 

Purchase Agreement (OMPPA) Transmission 

Project. Dudek and the consulting team met with 

the Environmental Health Coalition to go over 

specific comments related to noise and hazardous 

materials within the Barrio Logan area. These . 

issues were then addressed in the EIR. 

Dudek prepared Hazardous Material, Water 

Quality and Geology portions of the EIR. Dudek 

evaluated proponent's submittals regarding 

potential hazardous materials within the project 

site. Dudek evaluated opponent's concerns 

regarding potential impacts to human health 

and an on-going subsurface investigation. This 

evaluation included a review of groundwater 

models and agency files. Recommendations were 

provided to the PUC regarding the potential 

impacts to human health and appropriate 

mitigation. The EIR received the Association of 

Environmental Professionals (AEP) 2005 award 

for "Outstanding Environmental Analysis." 

P r o j e c t I n f o r m a t i o n 

Award & Completion Dates 

March 2004 to March 2005 

Dudek Project Manager(s) 

Mike Komula (Noise) | Derek Reed (Haz Waste) 

Client 

California Public Uti l i t ies Commission 

505 Van Ness Avenue, San Francisco, CA 94102 

Client Project Manager 

Bi l l ieBlanchard | 415.703.2068 

Contract Value 

$1,391,444 
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team experience 
D U D E K 

San Diego State Universi ty 2007 Campus 
Master Plan Update EIR 

Dudek is in the process of preparing a project/ 

program EIR for the 2007 SDSU Campus Master 

Plan Update. The project involves housing, 

academic, parking and student activity facilities 

necessary for an FTES increase of 10,000 by 

2025. In order to increase the utility of the 

EIR, project elements that were planned for 

construction in the near term and which details 

were known are being analyzed at a project level. 

Project elements that are conceptual in nature 

were analyzed at a program level. The document 

was constructed so mat ruture worK enorts can 

be tiered off to serve as project-specific CEQA 

documents. This work effort was necessary due 

to recent CEQA case law and state legislative 

activity that has changed the method by which 

educational institutions integrate with local infra

structure planning and mitigation programs. 

Issues that were analyzed include traffic and 

parking, population and housing, hazards, 

biological resources, cultural resources, air quality, 

noise, visual quality, water quality and hydrology. 

A stand-alone noise technical study was prepared 

to address all project elements being analyzed at 

both project and programmatic levels. Dudek 

assisted with development of noise mitigation 

measures to be applied immediately for project 

components and implemented over time for 

programmatic elements. 

Dudek prepared a Phase I Environmental Site 

Assessment (ESA) for the SDSU 2007 Campus 

Master Pian Revision. The objective of the Phase 

I ESA was to identify recognized environmental 

conditions that reflect the presence or likely 

presence of hazardous materials under conditions 

that indicate an existing, past or present threat of 

release into the ground, groundwater, or surface 

water in the proposed project area. The scope of 

the Phase I ESA consisted of reconnaissance of the 

proposed project area, a computerized database 

search of regulatory agency records (performed 

by EDR), a review of available historical aerial 

photographs and topographic maps, a review 

of regulatory agency documents, an interview 

with SDSU representatives, an environmental 

lien search, and preparation of the Phase I ESA 

Report. The Phase I ESA Report identified issues 

that would potentially impact the proposed 

project and made recommendations as to how to 

mitigate for these issues. 

P r o j e c t I n f o r m a t i o n 

Award & Completion Dates 

January 2007 to Ongo ing 

Dudek Project Manager(s) 

Mike Komula (Noise) j Glenna McMahon (Haz Waste) 

Client 

San Diego State University, 

Facilties Planning Design and Const ruct ion 

5500 Campani le Drive. San Diego, CA 92182-1624 

Client Project Manager 

Tony Fulton [ 619.594.5224 

Contract Value 

Noise-$11,100 | Haz Waste $11,700 

City of San Diego — Barrio togan Community Plan Update | PAGE 5.12 



000518 

team experience 
D U D E K 

TOTAL 
A W A R D AGENCY & 1 CONTACT PROJECT :. DUDEK'S 

DATE PROJECT NAME DEPARTMEMT P E R S O N P H O N E - COST IFEE 

Fcb-05 

Feb-05 

M»r-05 

Mar-05" 

M'ar-05 

Apr-05 

May-05 

May-05 

May-05 

May-05 

•Jun-05 : 

Aug-OS'; 

Aug-05 -; 

Aug-OS 

Aug-05 

•.Sep-05 ' 

' Sep-05 

Nov-05 " 

Nov^)5 

Dec-05 -

. 'Dec^S . 

Fcb^6 ' 

Mar-06 

Mar-66 . 

May-06 

Ocr :06 

Nov-06 , 

May-07 

TOTAL 

Emergency Siorm Drain Channel 

Mairn'cnancc Program Project, Qualcomrn 

Sud, Channel .V 

Emergency Siorm Drain Channel , 

Maintenance Program Projcci, Carrot Cyn. 

R d . • • • • • 

Emergency Siorm Drain Channel 

Maimenance Program Project, Qualcomrn 

Stad. Channel- ,',;•;,', 

Emergency Storm Drain Channel 

Maintenance Program Project, Santa Maria 

Terrace., • ' . / - . • . ' . ; ,, ..•,, •: • • * • , • • 

Emergency Siorm Drain Channel Maim. 

Program Project] 69ih St. fid Blvd. 

San Vicente / l a Mesa Sweetwater; 

Emergency Storm Drain Channel Maint. 

Program Project, Qualcomrn Sud. Channel 

Emergency Storm Drain Channel Maint. 

Program Project, Biological Assessment 

Emergency Storm Drain Channel ' 

Maintenance Program Project, Atkins Creek 
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City - Transportation 
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City - Transportation' 

City - Transportation 
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City - Transportation 

City - Transportaiion 

City - Parks & Recreation 
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City - Parks & Recreation 

-•: _ Water Authority •••->*' 
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County- Public Works 
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. County - Public Works 

".• Water Authority 
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- (858)522-6600. 
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team experience 
KIMLEY-HORN & ASSOCIATES 

Bayf ront Master Plan and EIR 
Chula Vista, CA 

KHA has been retained by the City of Chula 

Vista and the Port of San Diego to perform 

traffic analyses, cost estimates and environmental 

support for the Chula Vista Bayfront project. 

Traffic analyses include the evaluation of intersec

tions, roadway segments, and freeway segments. 

The study area for the project includes E Street to 

the north, the 1-5 ramps just south of L Street to 

the south, Marina Parkway to the west, and 3rd 

Avenue to the east. 

A trip generation and distribution model has been 

created for the project to quickly distribute and 

assign project traffic through the study area based 

on several alternative options. Creative mitigation 

solutions were provided and recommended at 

locations not meeting current standards. 

KHA provided civil engineering design and 

technical studies, such as sewer, water, and 

drainage. In addition, we developed detailed 

project cost estimates for use in the project's 

financial analysis. KHA is performing the traffic 

analysis for the EIR document. 

P r o j e c t I n f o r m a t i o n 

Award & Completion Dates 

2004 to 2006 

KHA Project Manager 

Dave Sorenson 

Client 

Port of San D iego 

3165 Pacific Highway, San Diego, CA 92101 

Client Project Manager 

Wi i leen Manois | 619.686.6280 

Contract Value 

$300,000 
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team experience 
K I M L E Y - H O R N & A S S O C I A T E S 

Transportation Study for a General Plan 
Update 
Chula Vista, Cal i fornia 

KHA is preparing the transportation element 
of the Chula Vista's General Plan Update. The 
update is a comprehensive review of the General 
Plan, with particular emphasis on transit and 
transportation/land use linkages. 

The City of Chula Vista has two distinct areas, 
each with unique challenges. Eastern Chula Vista 
is newer and suburban in nature. Developers have 
and are building in master planned communities. 
In western Chula Vista, nearly all of the land has 
been developed and much of the area has a more 
urban development pattern. The area is well served 
by existing and planned transit. 

One element of the plan being developed by KHA 
is the concept of Urban Level-of-Service (LOS). 
Urban LOS is being developed for portions 
of western Chula Vista to help accommodate 
development, particularly near transit service. 
This program will allow trip reductions based on 
the availability of transit service, the nature of 
the development, the provision of development 
amenities to improve transit and walkability. 
Urban LOS will also include the designation 
of Urban Arterial roadway classification. This 
classification recognizes the multimodal nature of 
urban streets and sets lower speed expectations. 

P r o j e c t I n f o r m a t i o n 

Award & Complet ion Dates: 2004 to 2006 

KHA Project Manager; Dave Sorenson 

Client 

RRM Design Group, 

31831 Camino Capist rano Ste 200 

San JuanCapist rano 92675 

Client Project Manager: Diane Bathgate | 949.608.4010 

Contract Value: $68,000 

Monte Verde Community 
San Diego, California 

KHA provided transportation engineering 

services in support of the Monte Verde 

development project. Monte Verde is a high 

density residential development located within the 

urban node of the University City Community 

Planning Area. 

The project involved adding 1,084 residential 

dwelling units in four towers located afthe 

southwest corner of La Jolla Village Drive/ 

Genesee Avenue. KHA evaluate the traffic 

impacts associated wiih the proposed project, 

evaluated the proposed parking structure, and 

identified improvements needed to mitigate 

the project's traffic impacts to the surrounding 

roadway system. 

P r o j e c t I n f o r m a t i o n 

Award & Completion Dates: 2004 to present 

KHA Project Manager: Dave Sorenson 

Client 
Garden Communi t ies , 

7689Palmil la Dr.. Ste 1102, San Diego, CA 92122 

Client Project Manager: Carol Matson | 858.320.0018 

Contract Value: $4,000 
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team experience 
KIMLEY-HORN & ASSOCIATES 

PROJECT 
AWARDED PROJECT NAME AND DESCRIPTION 

KHA 
PROJECT 

MANAGER 

AGENCY & 
. DEPARTMENT CONTACT 

PERSON 

TOTAL 
PROJECT S 

PROJECT 
COMPLETED 

1 1/2(106 " 

fi/KHMi 

5/2Q(Ki 

12/20115 

11/20115 

•1/20(15 

3 / 21 HI "i 

2 /2005 

I 2 / 2 0 ( M 

9 / 2 0 0 4 
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t i m i n g cn assure tha i the cump le te Mgnal sysiem 

funtcmi iN a p p n i p r i a i d v in s ) 1 ! ^ ! ! ! " ! ! !? ! ! ! ; ; t r a U k 

f i i w t 

Santa M a i i i Creek A i m y o T o a d M o n i C D r i n g 

P r o j i a 

R a c i i v u i o i i o f S igna l S y i t e m i 

K i m l e y - H u r n p rov ided traffic- t i p u d l i m i n j ; 

l ecomTnenda i i . i n . Inr f . i u^ area, o f San 1 l i c p n 

C o u n n - (a ratal o f 2'.> i n i e rwc i i u i i s ) . 

O n - C a l l TrafTic E n g i n « n n g 
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team experience 
BRIAN F. SMITH & ASSOCIATES 

Spring Canyon Project 
San D iego County 

Brian F. Smith and Associates was tasked co 

conducted the full range of investigations in this 

area—pedestrian survey, NRHP/CEQA signifi

cance evaluation, data recovery, and monitoring of 

cultural resources. The monitoring was related to 

a slope stabilization project that occurred adjacent 

to known resources. The survey, significance 

evaluation of three sites, and data recovery of one 

site were associated with the proposed biological 

mitigation of a section of the drainage in Spring 

Canyon. 

All undertakings were associated with the San 

Diego Sector Border Barrier Infrastructure System 

Project. Agencies involved: US Border Patrol; US 

Army Corp of Engineers, Fort Worth District. 

Point of Contact at USACE was Patience E. 

Patterson. 

P r o j e c t I n f o r m a t i o n 

Award & Completion Dates: 2000 - 2004 

BFSA Project Manager: Johnna Buysee 

Client: Army Corps of Engineers 

Client Project Manager 

Patience Patterson j 817.886.1723 

Contract Value: $27,000 

Big Stone Lodge 
Poway, California 

Historic Preservation Program 

Conduct historic research to characterize the 

historic significance of the structures and make 

recommendations for preservation. 

"Historic Evaluation of Big Stone Lodge." 

This project involved substantial historic research 

to identify the architect, builder, previous owners 

and operators, and function of the various 

elements of the Big Stone phenomena in Poway, 

California through time. This included recom

mendations for restoration and alternate use of 

the buildings recently purchased by the City of 

Poway, California. 

Tbe report recommended that a California 

Historic District be applied for that would include 

the lodge buildings and other associated features. 

A draft report for this project has been submitted 

to the City of Poway redevelopment Agency and 

a meeting is scheduled to identify our role in the 

restoration program. 

P r o j e c t I n f o r m a t i o n 

Award & Completion Dates: Current 

BFSA Project Manager: Larry Pierson 

Client 

City of Poway, Redevelopment Agency 

13325 Civic Center Drive 

Poway, California 92064 

Client Project Manager 

David Narevsky | 817.668.4548 

Contract Value: $64,000 
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team experience 
B R I A N F. S M I T H & A S S O C I A T E S 

Cultural Resource Study of the 4S Ranch 
San D iego County 

4S Ranch project is one of the largest land 

development ventures in the north county area. 

BFSA began work on the 4S Ranch in 1980, 

which included the intense archaeological survey 

of the 3,600-acre property. This survey identified 

170 archaeological sites. 

Since 1980, eight additional studies have been 

conducted on the 4S Ranch, including a testing 

program to determine the significance of the 

170 archaeological sites and assess the potential 

impacts Gi tiic proposCu ueveiOpment d tne 

property. The final survey and testing report for 

the 4S Ranch encompassed a ten volume, 5,000 

page document that became a technical appendix 

for the 4S Ranch EIR which was accepted by the 

County in 1998. 

As parr of the 4S Ranch archaeological program, 

a master Cultural Resource Management Plan 

(CRMP) was developed in concert with the 

County and in compliance with CEQA. The 

C R M P was designed for the management of all of 

the cultural resources within the ranch property. 

As part.of the CRMP, over 80 sites of various 

levels of importance were preserved in open space. 

For the sites of significance within the devel

opment envelope, a master research design was 

prepared to outline the relevant research objectives 

of future excavations, the range of special studies 

needed to complete the research, and the size of 

excavations for data recovery programs to achieve 

the mitigation of impacts. The data recovery 

program under way at the 4S Ranch is one of the 

largest such programs ever undertaken in San 

Diego County. 

P r o j e c t I n f o r m a t i o n 

Award & Completion Dates: 2 0 0 0 - 2 0 0 4 

BFSA Project Manager(s) 

Brian F. Smith 

Johnna Buysee 

Larry Pierson 

Client 

4S Ke lwood 

10815 Rancho Bernardo Road, Suite 310 

San Diego, California 92127 

Client Project Manager 

Mike Rust | 858.674.1300 

Contract Value: $1,200,000 
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team experience 
B R I A N F. SMJTH & ASSOCIATES 

, A G E N C Y & C O N T A C T B F S A P r o j e c t C O N T R A C T 

D A T E P R O J E C T N A M E D E P A R T M E M T P E R S O N P H O N E ' M a n a g e r V A L U E 

Feb-07 

M u - 0 7 

Nov-65 

Jun-OS 

D K - 0 5 

Nov-05 

M v - 0 6 

Mty-06 

Mw-oV 

]» n -07 

M i i - 0 7 

M « - 0 7 

Apt-O/ 

M a y ^ 7 • 

Dc^-OS'' 

Apt-OS 

Miy-oV 

J u n - 0 5 ' 

) U r - 0 5 

• j m - O S " 

Nov-OS 

Nov-07 

Ap.-07 

Jmi-O? 

] » n - 0 7 . 

J .n -07 

F e b ^ ? 

Archjclogical Moni coring Report, 

C o n n m c i i o n of Vantage Pointr 

P h u c 1 Atctuelogical A a e B m e n i of the 

W h i r f P r o j c n ' 

Hittoricil Significuicc Eva]union of the 

Roie imn-Delgi i io R e t i d e n c c " ' 

Acchaeological Survey and Cultural 

Resources Evaluation Far the Otay Hillf 

Q u a n y Proiect 

Hiilorical Evaluation of the Workman 

Hotel- •• 

Archaelogical/Hmorical Survey 6c 

Evaluation of Resouices at the Rio 

W a l k P r o j e a ' ' ' ; .= • •' ' 

Callectioni Marugerneni Plan for the Maik 

Project', i • . - • .'-

Mitigation Monitor ing Report for the Smart 

Comer Project • ' -• v ' ' 

M i l l e d on and Monitoring Report for the 

Aperture Project 

Archadogical Survey and Significance 

Evaluation for the Ca ide Creek 

Condominiums Project ' 

P h u e E Aniiaelogical AscnmcnT of the 

Carlibad Boat Q u b Projea 

P h u c 1 and II Archaelogical A u e u m e n t for 

the Oak T r e e Ranch Phase 3 Projea 

Archaclogical Study for the Chula Vina , 

International Raceway Project ' 

Kumeyaay Inteipretive Center, • 

Archaclogica) Monitor ing R a u l t i - ' ' 

Rctuin of an Archaclogical Survey for the 

f a " l l c t E I R P r o j e c t ' = . " ' , ^ • - V ' . ' . . . 

Archacblogiol Survey for the Pala Mesa 

Re*on Projea SPA 03-005 . 

Cultural Retouice Study fbi St. Vincent -

DePaul Children' t Village Pro jea ' "/-

R e m l o of Archaeological Moni tor ing at < 

Sewer P u m p Station 19 Replacement" 

Arthaeological Survey & Significance ' 

E w l u a r i o n o f S i t e S D l - l i . S B g f o r t h e i 

Brcanna Estates II ProjeCT ,' .„ "•.'' 

Archaeological Report for the Mit igat ion, ' ' . 

anij Moniior ing Program at the Siempre . 

Viva Projcci ... 

Mitigation Monitor ing Report for die A l a 

P r o j e a , ' " ' ; . . . . .•-

Ardiaealogical Resource Report Form 

Mitigation Moni tor ing of the Beth £1 

Sanctuary Project - • " , - , . • 

Archaeological Assessment for die High 

Tech High ShuIaVii ta P ro jea ' . 

Archaeological Resource Report Form: 

Miligarion Monitor ing of the Bernardo ' 

Tenace Corporaic Center Projen 

Mitigation Monitoring Report foi the 

Metraworii P ro jea . 
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Proposal No. 8964-08-Z Moore l aco fano Gol t sman (MIG), Inc 

PROPOSER'S REFERENCES 

The Proposer is required to provide a minimum of three (3) references where work of a similar 
size and nature was performed within the past three (3) years. This will enable the City of 
San Diego to judge the responsibility, experience, skill, and business standing of the Proposer. 

REFERENCES 

Company Name: R i a l t o Redevelopment Agency Contact Name: John Dutrey 

Address: 131 South R i v e r s i d e Avenue, Phone Number: (909) 879-1151 

Rialto, CA 92376 
Fax Number: Oosi) 875-5467 

Dollar Value of Contract: $ 1B6, 684 ^ _ Contract Dates: January 2007 - Current 

Requirements of Contract: MIG is working with the Redevelopment Agency, City Council, 

and Rialto residents and stakeholders to develop a Vision and Strategic Plan to help 

rebuild the identity and importance of Downtown Rialto 

Company Name: City of Richmond Contact Name: Richard Mitchell 

Address: 1401 Marina May'South Phone Number: (510) 620-6706 

Richmond, CA 94 8 04 
Fax Number: <510> 620-6858 

Dollar Value of Contract: $ 1,556,000 Contract Dates: J a n u a r y 2006 t o C u r r e n t 

Requirements of Contract: MIG i s l e a d i n g the C i t y ' s two-year Genera l P lan Update which 

i n c l u d e s t r a n s p o r t a t i o n , l and u s e , and hous ing e lements as we l l as e d u c a t i o n e l e m e n t , 

an i n d u s t r y e l emen t , and a h e a l t h e l emen t . 

Company Name: San J o s e Redevelopment- Agency Contact Name: Kip Harkness 

Address: 200 E. Santa C l a r a , 14th F l o o r Phone Number: (408) 794-1142 

San Jose, CA 95113 
Fax Number: (408) 292.6755 

Dollar Value of Contract: $ 750,ooo Contract Dates: 2 0 0 1 t o 2 0 0 4 

Requirements of Contract: M I G le(* s^x S a n J o s e Strong Neighborhoods initiative (SNI) projects 

A strategic action plan and design improvements for each area were developed with 

Neighborhood Advisory Committees composed of neighborhood residents and business 

and property owners 
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Proposal No. 8964-08-Z . E S t r a d a L a n d P l a n n i n 9 

PROPOSER'S REFERENCES 

The Proposer is required to provide a minimum of three (3) references where work of a similar 
size and nature was performed within the past three (3) years. This will enable the City of 
San Diego to judge the responsibility, experience, skill, and business standing of the Proposer. 

REFERENCES 

Company Name: Environmental Health Coalition Contact Name: Tony LoPresti 

Address: 4 0 1 M i l e o f Cars Way, Suite 310 Phone Number: 619-474-0220 

National City, CA 91950 Fax Number: 619-474-1210 

Dollar Value of Contract: $ 15,000 Contract Dates: . n / o s to 07/06 

Requirements of Contract: Work with community/neighborhood to prepare a land use and 

c i rcu la t ion vision for the community, that was environmentally j u s t i f i e d . Plan was 

prepared as an a l t e rna t ive to City-prepared plan and became basis for f ina l land use plan. 

Company Name: San Diego Planning Department Contact Name: Mary Mright 

Address: 202 C S t . , MS 4A - Phone Number: 619-533-4528 
San Diego, CA 92101 

Fax Number: 619-236-6478 

Dollar Value of Contract: $ 50,000 Contract Dates: 12/03 to 06/04 

Requirements of Contract: Barrio Logan. ELP was key member of a team that prepared a new land 

use vision for the Barrio. Vision has become the basis for continuing refinement for 

the land use plan for the neighborhood. 

Company Name: San Dieoo Park & Rec. Dept. Contact Name: Sandra Teasley 

Address: 1 2 2 2 l s t A v e • - M 5 3 0 1 Phone Number: 619-446-5271 

San Diego, CA 92101 
Fax Number: 619-446-5050 

Dollar Value of Contract: S 2 2 ^ ' 0 0 0 Contract Dates: 10/99 to 12/04 

Requirements of Contract: preparat ion of the Balboa Park Master Plan and Central Mesa Precise 

Plan amendments necessary to accommodate the proposed San Diego Zoo expansion. 
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Proposal No. 8964-08-Z 

Dudek 

PROPOSER'S REFERENCES 

The Proposer is required to provide a minimum of three (3) references where work of a similar 
size and nature was performed within the past three (3) years. This will enable the City of 
San Diego to judge the responsibility, experience, skill, and business standing of the Proposer. 

REFERENCES 

Company Name:San Diego Eng. & C a p i t a l Proj DeptContact Name: Brad Johnson 

Address: 1010 Second S t r e e t , 8 th F loor 

San Diego, CA 92101 

PhoneNumber: (619) 533-3770 

Dollar Value of Contract: $ 3 2 4 ' 5 7 8 

Fax Number:' (619) 533-4736 

Contract Dates: 2003 t o p r e s e n t 

Requirements of Contract: H a b i t a t m i t i g a t i o n fo r S t a t e Route 56. 

Inc luded n o i s e m o n i t o r i n g fo r l e a s t B e l l ' s v i r e o d u r i n g p r o j e c t c o n s t r u c t i o n 

Company Name: U n i f i e d Po r t of San Diego Contact Name: J o h l 1 Helmer 

Address: 3165 P a c i f i c Highway 

San Diego, CA 92101 

Dollar Value of Contract: S 212,000 

Phone Number: 

Fax Number: 

Contract Dates: 

(619) 686 ' -6468 

(619) 6 8 6 - 6 5 6 5 

2 0 0 1 

Requirements of Contract: -Prepared large scale EIR for Port Master Plan 

Amendment for a series of land use changes and infrastructure improvements. 

The project required extensive community and inter-agency coordination. 

Company Name: San Diego State University 

Address: 5500 Campanile Drive 

San Diego, CA 92182 

Dollar Value of Contract: S 628,474 

Contact Name: Tony F u l t o n 

PhoneNumber: (6 1 9> $94-5224 

Fax Number: (619) 594-4500 

Contract Dates: 1999/2000/2005/2007 

Requirements Of Contract: P r e p a r a t i o n of n o i s e impact a n a l y s e s 
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Proposal No. 8964-08-Z Kimley-Horn & A s s o c i a t e s 

PROPOSER'S REFERENCES 

The Proposer is required to provide a minimum of three (3) references where work of a similar 
size and nature was performed within the past three (3) years. This will enable the City of 
San Diego to judge the responsibility, experience, skill, and business standing of the Proposer. 

REFERENCES 

Company Name: RRM Design Group Contact Name: Diane Ba thga te 

Address: 31831 Camino C a p i s t r a n o , S u i t e 200 Phone Number: (949) 608-4010 

San Juan C a p i s t r a n o , CA 92675 
Fax Number: 

Dollar Value of Contract: S 68,000 Contract Dates: 2004-2006 

Requirements of Contract: Kimley-Hom i s p r e p a r i n g t h e t r a n s p o r t a t i o n e lement 

of t h e C i t y of Chula V i s t a ' s Genera l P lan Update 

Company Name: Por t of San Diego Contact Name: Wi i l een Manois 

AriHrAcc* 3165 P a c i f i c Hiahwav PhO"" Mumhor* (61'9) 686-67,80 

San Diego, CA 92101 
. Fax Number: 

Dollar Value of Contract: $ 300,QQQ Contract Dates: 2004-2006 

Requirements of Contract: t r a f f i c a n a l y s e s , c o s t e s t i m a t e s and env i ronmenta l 

s u p p o r t fo r t h e Chula V i s t a Bayfront p r o j e c t -

Company Name: Garden Communities Contact Name: Carol Matson 

Address: 7689 P a l m i l l a Dr ive , S u i t e 1102 PhoneNumber: (B5B) 320-0018 

San Diego, CA 92122 
Fax Number: 

Dollar Value of Contract: $ 4 ,000 Contract Dates: 2004 -P re sen t 

Requirements of Contract: t r a n s p o r t a t i o n e n g i n e e r i n g s e r v i c e s i n su p p o r t of t h e 

Monte Verde development p r o j e c t . 
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Proposal No. 8964-08-Z Br ian F. Smith s A s s o c i a t e s 

PROPOSER'S REFERENCES 

The Proposer is required to provide a minimum of three (3) references where work of a similar 
size and nature was performed within the past three (3) years. This will enable the City of 
San Diego to judge the responsibility, experience, skill, and business standing of the Proposer. 

REFERENCES 

Company Name: C i t y of Poway - Contact Name: D a v i d Narevsky 

Address: 1 3 3 2 5 c i v i c Cente r D r i v e , B u i l d i n g A PhoneNumber: 858-668-4 54 8 

Poway, CA 92074 
Fax Number: (658) 668-1207 

Dollar Value of Contract: $ 64.000 Contract Dates: Cur ren t 

Requirements of Contract: H i s t o r i c a l e v a l u a t i o n of Big Stone Lodge 

Company Name: Kelwood Development Company Contact Name: Mike Rust 

Address: 10615 Rancho Bernardo Rd, S u i t e 310 PhoneNumber: 619-674-1300 

San Diego, C a l i f o r n i a 92127 
Fax Number: 

Dollar Valueof Contract: $ 1 ,200,000 Contract Dates: 2007 

Requirements of Contract: C u l t u r a l Resource s t u d y of t he 4S Ranch 

Company Name: US Army Corps of Eng inee r s Contact Name: P a t i e n c e P a t t e r s o n 

Address: US Army Corps of E n g i n e e r s , Texas PhoneNumber: 817-886-1723 

Fax Number: 

Dollar Value of Contract: S 27,000 Contract Dates: 2000-2004 

Requirements of Contract: su rvey , s i g n i f i c a n c e e v a l u a t i o n of t h r e e s i t e s , 

and d a t a r e c o v e r y of one s i t e i n Spr ing Canyon 
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Proposal No. 8964-08-Z 

PROPOSER'S STATEMENT OF SUBCONTRACTORS 

The Proposer is required to state below all subcontractors to be used in the performance of the 
proposed contract, and what portion of work will be assigned to each Subcontractor. Failure to 
provide details of Subcontractors may be grounds for rejection of proposal. NOTE: Add 
additional pages if necessary. 

Company Name: E s t r a d a Land P l ann ing 

Address: 755 Broadway C i r c l e , S u i t e 300 

San Diego, CA 92101 

Contact Name: v i c k i E s t r a d a 

PhoneNumber: 619-236-0143 

Fax Number: 619-236-0578 

Dollar amount of sub-contract: $109 . 940 

Contractor 's License #: " / a 

Contract Dates: T e n t a t i v e : l l / ' 

Requirements of contract: P u b l i c p a r t i c i p a t i o n suppor t 

What portion of work will be assigned to this subcontractor: 13 . 9% 

Company Name: Dudek Environmenta l 

Address: 605 Th i rd S t r e e t 

E n c i n i t a s , CA 92 024 

Dollar amount of sub-contract: S 46. 076 

Contractor 's License #: n / a 

Contact Name: June C o l l i n s 

PhoneNumber: 760-942-5147 

Fax Number: 760-632-0164 

Contract Dates: T e n t a t i v e : 11/0^ 

Requirements of contract: Envi ronmenta l a n a l y s i s fo r hazardous m a t e r i a l s and n o i s e 

What portion of work will be assigned to this subcontractor: 5 • 8%
 : 

Company Name: Kimley-Horn & A s s o c i a t e s , I n c . Contact Name: Dave Sorenson 

Address: 517 Four th Avenue, S u i t e 301 PhoneNumber: 619-234-9411 

San Diego, CA 92101 ^ ^ Fax Number: 619-234-9433 

Dollar amount of sub-contract: $ 151,000 

Contractor 's License #: n / a 

Contract Dates: T e n t a t i v e : 11/07 t o 03/10 

Requirements of contract: M o b i l i t y a n a l y s i s and t r a f f i c s t u d y 

What portion of work will be assigned to this subcontractor: 19-1% 
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Proposal No. 8964-08-Z 

P R O P O S E R ' S S T A T E M E N T O F S U B C O N T R A C T O R S 

The Proposer is required to state below all subcontractors to be used in the performance of the 
proposed contract, and what portion of work will be assigned to each Subcontractor. Failure to 
provide details of Subcontractors may be grounds for rejection of proposal. NOTE: Add 
additional pages if necessary. . 

Company Name: Brian F. Smith & Associates Contact Name: Brian Smith 

Address: 14010 Poway Road, Suite A PhoneNumber: 858-679-8218 

Poway, CA 92064 ' Fax Number: 858-679-9896 

Dollar amount of sub-contract: $35,300 Contract Dates: Tenta t ive: 11/07 t o 03/10 

Contractor's License #: n/a •__ 

Requirements of contract: Cultural resources inves t iga t ions . His to r ica l resources & Arch, study 

What portion of work will be assigned to this subcontractor: 4 • 5* 

Company Name: • Contact Name: 

Address: Phone Number: 

Fax Number: 

Dollar amount of sub-contract: $ Contract Dates: 

Contractor's License #: 

Requirements of contract: 

What portion of work will be assigned to this subcontractor: 

Company Name: Contact Name: 

Address: Phone Number: 

Fax Number: 

Dollar amount of sub-contract: $ Contract Dates: 

Contractor's License #: 

Requirements of contract: 

What portion of work will be assigned to this subcontractor: 
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WRITING SAMPLE #1 

san p a D i o a v e n u e s p e c i f i c p l a n 

e x i s t i n g c o n d i t i o n s r e p o r t 
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3 COMMUNITY DESIGN AND CHARACTER 

This chapter examines the physical, on-the-ground characteristics of the San Pablo Avenue Planning Area. 
Specifically, the chapter analyzes various components of the public and private realms, and identifies existing 
assets, character-defining elements and opportunities for design improvements. The information from the 
analysis provides a base for guiding the design of new development along the Avenue. 

3.1 KEY FINDINGS 

• Irregular block si2e and street grid configuration are significant inhibitors to safe and efficient pedestrian 
crossings and circulation, 

• The changing scale of the buildings creates variety in the pedestrian experience. 

• There is a poor building edge along the street due to the prominerice of parking lots, land uses that 
typically set buildings off the street and require significant amounts of un-built land, and various grid 
patterns characterized by frequent streets, particularly along the west edge. A weak building edge can 
negatively affect the quality of the pedestrian experience, 

• As pedestrians travel the Avenue, the south end, particularly along the eastern side, provides a much 
richer experience as influenced by building entries and transparency. The quality of the pedestrian 
environment declines north of Moeser Avenue, though minor nodes of pedestrian friendly building 
facades exist along some older commercial buildings between Carlos Avenue and Potrero Avenue, 

• The entire range of unfriendly building edges is represented along San Pablo Avenue and, overall, the 
vast majority of the building edges are unfriendly. Opportunities to enhance the pedestrian edges should 
be maximized to encourage pedestrian activity and safety along the Avenue. 

• The former Albertson's site, the Del Norte BART station parking lots, and die Target parking lot are 
significant opportunity sites. SmaUer opportunity sites exist throughout the corridor but will likely 
require parcel assembly. 

• San Pablo Avenue has many community' amenities along its length or in close proximity; capitalizing on 
the concentration of amenities, enhancing connections to them, and building on the synergy of new civic 
projects should be pursued. 

• Connections to important destinations within the civic nodes should be established and enhanced to 
ensure access from adjacent neighborhoods. 

Existing Conditions Report San Pablo Avenue Specific Plan 
Page 9 
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3.2 PREVIOUS URBAN DESIGN P U N S 

3.2.1 Olson Company Del Norte BART Redevelopment Plan 

In 2006, the Olson Company completed a redevelopment plan for the Del Norte BART station area in 
support of its planned development (see Figure 3.1). The plan has a 10-year horizon date widi development 
in the first five years occurring on the BART surface parking lots and underutilized parcels along San Pablo 
Avenue. The second five-year phase of development primarily targets the Del Norte Market site across from 
the BART parking lot. 

The first five-year phase of the conceptual plan reconfigures the freeway on-ramp/off-ramp system to be a 
full interchange at Cutting Boulevard to replace the existing split interchange at Eastshore Boulevard and 
Cutting Boulevard. The plan includes a direct connection between San Pablo Avenue and the Del N o r t e 
BART station through new development and improvements. BART's existing parking structure is t o be 
expanded in the plan to accommodate surface parking spaces that would be displaced by the new 
development. 

The Olson Company's project, a housing development is planned for construction in the first five years the 
proposal includes 58 medium density residential units. Other new development proposed in the plan includes 
high-density mixed-use (retail and residential) and structured parking. The plan.shows the project's 
development intensity transitioning from high to medium as it approaches existing single-family 
neighborhoods. 

The second five-year phase of.the conceptual plan redesigns the Del Norte Market plaza with new mixed-use 
/V«i--i i l r,r iA n f f i r p } h i i i ' M i r i rrc v n A i . - w n t - t n i m n n r i n f t \ r \ f T ' H f c r r j a r ( - n n n p r t j o r t r r \ r r t t h e B A F T c t n r i n n t n i r t p w 
\ / . ' & w - ~ ~ ~ " • * - ' " ~ " " • " •*• f - - - — - - . . . - • " . • ~ • . — ~ ~ ~ . — - - ^ - . . 

parking structure along the freeway. New open space and streetscape amenities in the 10-year plan include a 
new open space along Eastshore Boulevard and continuous street trees throughout the planning area. The 
final concept shows additional infill development with high-density, mixed-use buildings and structured 
parking. 

3.2.2 The San Pablo Avenuelmprovements Project 

The San Pablo Avenue Improvements Project was initiated by the City of El Cerrito to enhance the public 
realm on the El Cerrito sections of the Avenue between El Cerrito Plaza and Baxter Creek (see Figure 3.1). 
The project produced recommendations that included Rapid Transit Bus stop improvements, new street and . 
median landscaping, bulbouts at intersections, and special pavingat crosswalks. The recommendations also 
include design improvements for sidewalks to provide adequate room for pedestrian access, building spill-out 
uses and street edge elements. 

Existing Conditions Report San Pablo Avenue Specific Plan 
Page 10 
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3.3 BLOCK ANALYSIS 

The Planning Area is characterized by a variety of street grid patterns that intersect along San Pablo Avenue 
and create irregular block and street grid configurations (see Figures 3.2 and 3.3). The grids to the east and 
west of San Pablo Avenue fail to align across the Avenue. The incongruence produced by this mismatched 
pattern significantiy constrains pedestrian crossings. For example, the southwestern grid is characterized by 
east-west oriented blocks and the southeastern grid has north-south oriented blocks; only four intersections 
between Carlson Boulevard and Sutter Avenue provide a four-way intersection for pedestrians. 

The unusual street grid pattern has also produced irregularly sized and shaped blocks. This is especially 
obvious at the BART stations and where streets meet San Pablo Avenue at diagonals. The distincdy shaped 
blocks can be inefficient or infeasible for site development or redevelopment. However, they also provide' 
the opportunity for landmark buildings and development that is designed to respond directiy to the block 
context 

The north end of San Pablo Avenue is characterized by a distincdy suburban street pattern; this pattern is 
related to the topography and residential nature of the neighborhoods to the northeast. Large blocks and few 
connections to adjacent neighborhoods are typical of the west side of San Pablo Avenue in this area. The 
eastern side is also disconnected and constrained by Interstate 80 and its associated infrastructure of off- and 
on-ramps. 

The opportunity exists to rethink the street and block pattern of this area to make it safer, more walkable and 
more connected to the surrounding area. Design solutions should be explored that enhance San Pablo 
Avenue's role as a'seam and not a barrier between neighborhoods on either side. T-junctions are quite 
common along the corridor and present oppormnities for pedestrian crossings and amenities due to the lower 
levels of traffic using the intersection. New connections should break down the "superblocks" and provide 
access within and between residential neighborhoods. 

Existing Conditions Report San Pablo Avenue Specific Plan 
Page 11 
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San Pablo Avenue Specific Plan 
Figure 3.2: Block Analysis 
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3.4 FIGURE GROUND ANALYSIS 

The figure ground diagram (Figure 3.4) illustrates the buildings in the Planning Area in plan view to better 
understand the scale of development and the continuity of the building edge. These two measures of urban 
design analysis have significant effects on the quality of the pedestrian environment and provide clues for 
design solutions. While a building edge that is completely flush with the sidewalk is not necessary or even 
desirable in every instance to create a vibrant public realm, a strong edge serves to enclose wide streets and 
bring activity closer to pedestrians. A weak building edge can negatively affect the quality of the pedestrian 
experience. This is the case along many portions of San Pablo Avenue, where the sidewalk functions as a 
narrow pedestrian refuge between the fast-moving traffic on the street and the auto-oriented uses, parking 
lots and car entryways. 

The scale of development along the street varies significantiy from very fine-grained to very coarse-grained; 
this contributes to the eclectic nature of San Pablo Avenue and the variation in character that can be 
experienced traveling along the corridor. 

Newer development is often very large in scale, set back off of the street and surrounded by parking lots. This 
type of development is characteristic of "big box" stores and shopping plazas. Examples include El Cerrito 
Plaza, Home Depot, Target and Safeway. The coarse-grain of large-scale developments is more visible in the 
north section of the Planning Area around the Del Norte BART station. The proximity to the BART station 
suggests that a more efficient use of the parking lots is warranted and opportunities for shared and structured 
parking should be explored. 

Medium-scale development typically found closer to the street with minimal setbacks and only a small parking 
lot in front or to the side of the building. The smaller strip centers, such as Jayvee Center, some of the liquor 
stores, and the civic buildings along San Pablo Avenue are examples of medium-scale development. This 
scale can be seen throughout the Planning Area but is mosdy found in the southern and middle parts of the 
corridor. 

There are three types of small-scale development within the corridor: commercial buildings with minimal 
setbacks; small buildings, often set back far from street for commercial uses surrounded by drive-ways, 
vehicle drive-throughs and parking lots; and older single-family homes. Small-scale development 
characterizes much of the southern end of San Pablo Avenue. 

The variety in the built environment brings a distinct character to the street experience. However, there is no 
uniformity along its length. While a range of building scale is sometimes an asset because it allows for variety 
in the pedestrian experience, it can also result in discontinuity and fragmentation. 

The continuity of the building edge varies along the corridor; the edge is most consistent around Central 
Avenue to the south, inconsistent in the middle, and least consistent in the north. There is a poor building 
edge along the street due to the prominence of parking lots, land uses that typically set buildings off the street 
and require significant amounts of un-built land, and various grid patterns characterized by frequent streets, 
particularly along the west edge. 

Given the range of scale along the corridor, a blanket approach to the design of the private realm would not 
be appropriate. For example, all new development does not need to be small-scale and fine-grained or flush 
with the sidewalks. There are opportunities to think and design new development creatively and in keeping 
with the diverse nature of the corridor. 

Existing Conditions Report San Pablo Avenue Specific Plan 
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3.5 PEDESTRIAN ENVIRONMENT 

3.5.1 Primary Pedestrian Entries 

Pedestrian entries are strongly correlated with the quality of the built environment, the edge conditions of 
privately-owned land, and the public realm (see Figure 3.5). Entries are also key with respect to the t he 
overall "transparency" of the built environment; transparency allows pedestrians to view the people and uses 
inside buildings, perceptually extending the pedestrian environment and adding interest to the walking 
experience. 

Multiple pedestrian entries are characteristic of fine-grained, small-scale retail /commercial uses as well as strip 
center developments with many small retail stores. As a result, the pattern of entries must be understood in 
relation to setbacks and the location of buildings along the corridor. The small-scale commercial uses on San 
Pablo Avenue tend to be pedestrian-oriented buildings that have minimal setbacks and small footprints. 
They are often times older buildings. 

The prominence of primary pedestrian entries is most visible in the south of the corridor around the El 
Cerrito Theater, providing frequent opportunities for pedestrians to engage with building uses and users. 
Strip center developments along the corridor are setback typically 60 feet or more from the public sidewalk. 
Building entries are typically located on private sidewalks that run along the building. Primary pedestrian 
entries in the strip centers, while numerous, are often too far setback off of San Pablo Avenue to have any 
meaningful effect on the pedestrian environment. Strip center developments are located throughout the 
corridor. However, there is a particular concentration of them in the middle section. 

As pedestrians travel the corridor, the south end, particularly along the eastern side, provides a much richer 
experience as influenced by building entries and transparency. The quality of the pedestrian environment 
declines north of Moeser Avenue, though minor nodes of pedestrian-friendly building facades exist along 
some older commercial buildings between Carlos Avenue and Potrero Avenue. The north end of the 
Planning Area has few pedestrian entries off of San Pablo Avenue due to the scale, type and age of 
development. Large-scale, auto-oriented projects and more recent development tend to have single entries 
located off of parking lots and not the street. 

New development should be designed to contribute to the pedestrian environment with multiple entries off 
of the sidewalk to commercial and residential uses. The relationships between active building edges, setbacks, 
privacy, access and parking must be critically examined to produce high quality buildings that contribute to 
the public realm. 

3.5.2 Pedestrian Unfriendly Edges 

Pedestrian unfriendly edges are determined by the presence of elements that do not contribute to die 
pedestrian environment, such as blank walls and building facades, parking lots and drive-throughs, and tall 
fences and vacant lots. Pedestrian edges vary in their level of "unfriendliness." For example, a building 
facade with no windows is not nearly as unfriendly as a chain link fence with razor wire along the top. T h e 
entire spectrum of unfriendly building edges is represented along San Pablo Avenue and overall, the vas t 
majority of the building edges are unfriendly (see Figure 3.6). 

In general, the southern end of the corridor has fewer pedestrian unfriendly edges because of the presence of 
multiple building entries as discussed in above. However, unfriendly buildings are located in highly visible 
and prominent locations, such as the Mechanic's Bank at the intersection with Fairmont Avenue, and 
Nation's Hamburgers, a gas station and liquor store at the intersection with Central Avenue. 

Central Avenue itself has a poor pedestrian edge due to garage doors of residences that line the sidewalks, 
vacant lots and chain link fences along the park at Yolo Avenue. 

The middle and north sections of the Planning Area are characterized by almost continuous pedestrian 
unfriendly edges, but they vary in extremity. Blank walls, significant landscaping buffers, and minor parking 
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lot setbacks between buildings and sidewalks distinguish the building edge in the middle of the corridor. 
These edges lend to not be as unfriendly as those to the north, though they contribute little to the pedestrian 
environment. 

Significant parking lots and vacant lots characterize the pedestrian edge in the north and provide few 
opportunities for pedestrian interaction with the private realm. The edges are lined with chain link fences, 
boarded up and vacant buildings, and vandalized structures. The poor quality of the edge in San Pablo 
Avenue's north end contributes to the perception that this area is unwelcoming and unsafe. 

Pedestrian edges along the corridor should be enhanced to encourage activity and safety along the corridor. 
Wholesale improvement of all edges may not be feasible, but improvements to continuous sections of San 
Pablo Avenue should be pursued to create the critical mass of friendly edges necessary for attracting 
pedestrians and creating a pleasant walking environment. 

3.6 PARKING LOTS AND VACANT PARCELS 

Parking lots and vacant parcels oftentimes represent opportunity sites for new development that can serve as 
catalyst projects in the revitalization of an area. The Planning Area along San Pablo Avenue is characterized 
by a number of opportunity sites. Their size and distribution suggest how and where revitalization may take 
place in the coming years (see Figure 3.7). 

Opportunity sites south of Moeser Avenue are small in size and occur intermittently. The exceptions are the 
large parking lots at El Cerrito Plaza, which due to the recent development of the Plaza, are less likely to be 
considered for redevelopment. The smaller parking lots and vacant parcels present opportunities for infill 
development but are constrained by the difficulty of parcel assembly and development on adjacent parcels. 

The middle of the corridor has a few large parking lots associated with older shopping centers as well as 
smaller opportunity sites that are similar to the south end. Many of the strip centers and parking lots in the 
middle section of the Planning Area could be redeveloped to support new development. 

The north end has the most opportunities for new development with large vacant parcels and parking lots. 
The former Albertson's site, the Del Norte BART station parking lots, and the Target parking lot are 
significant opportunity sites. 

Revitalization in the corridor's north end of the corridor should occur through a combination of private and 
public realm improvements, given the quantity and quality of the vacant parcels and parking lots. 
Revitalization and character enhancement to the middle and southern end of the corridor will likely be driven 
more through streetscape and public realm improvements due to the constraints on private realm opportunity-
sites. 

3.7 CONNECTIVITY 

Connectivity relates not only to vehicular access but also to pedestrian, bicycle and transit access (see Figure 
3.8). As a state highway and a "safety valve" for Interstate 80, the corridor has been designed specifically for 
the automobile. As the area has evolved, transit has taken a larger role with regards to connectivity along the 
corridor. Today San Pablo Avenue is well served by buses, Bus Rapid Transit (BRT) lines, and BART. These 
significant transit amenities should be capitalized on to maximize their effectiveness and support 
development and redevelopment. Issues and opportunities relating to access, inter-modal connections and 
pedestrian and bicyclist connectivity remain and should be explored in the design phase of this project. 

Though the presence of bus service along the corridor—and at the Del Norte BART station in particular—is 
an asset, the resulting traffic impacts are overwhelming. A balance should be struck between the multiple 
modes individuals use to access the BART station, on-foot, bicycles, buses and vehicles. In addition, multi
modal connections between buses, BART, and bicycles should be streamlined and enhanced. 
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Interstate 80 presents a significant barrier west of San Pablo Avenue. Its off and on-ramps iri the north of 
the corridor dissect the area. The current on-ramp/off-ramp configuration is not verv efficient or conducive 
to new development or a healthy pedestrian environment. Alternate routing of the ramps should be explored 
to minimize their impact on the corridor. 

Bicycle connections throughout the area are minimal and should be improved, especially those leading to 
BART stations and local schools. Proposed bike routes by the City of El Cerrito will significantiy improve 
bicycle access, particularly between San Pablo Avenue and the Ohione Greenway, as well as to the 
neighborhoods farther east in the hills. Bicycle lanes along the corridor are Class III (i.e. not striped) and 
many bicyclists ride on the sidewalks to avoid conflicts with the fast-moving traffic. 

Existing and proposed bicycle connections into Richmond are minimal and only exist on Potrero Avenue. 
Few attempts to make connections across/under the Interstate 80 have been made, isolating the San Pablo 
commercial corridor and BART line from other Richmond neighborhoods. Efforts should be made to 
connect under Interstate 80 and minimize its presence as a barrier. 

Connections to important destinations along the corridor should be established and enhanced to ensure 
access from adjacent neighborhoods. Key routes to schools should be enhanced to provide safe connections 
for school children traveling on foot or bicycle. In addition, special care should be taken when designing 
connections on the Planning Area's south end around the Center for the Blind to accommodate the blind 
population that uses destinations within the area. This plan should also explore options of connection bike 
routes across San Pablo Avenue, into Richmond neighborhoods and if possible, to the Bay and Bay Trail. 

Community amenities, such as schools, grocery stores, and civic and cultural buildings are vital to the 
Planning Area. These elements can enhance neighborhoods, create identity and strengthen the sense of 
community. San Pablo Avenue has many community amenities along its length or in close proximity; the 
plan should capitalize on the concentration of amenities, enhance connections to them, arid build on the 
synergy of new civic projects. 

The greatest concentration of community and civic amenities is in the middle of the corridor around the El 
Cerrito City Hall and public service buildings (see Figure 3.9). The character and design for this area should 
focus on enhancing its civic status and importance to the community. The momentum created by new 
development in this area, such as the new El Cerrito City Hall and the Village at Town Center, should be 
continued with new projects and streetscape design. 

Minor civic nodes exist along San Pablo Avenue. These include a node around Stockton Avenue and the 
Fairmount Elementary School and another around the El Cerrito Plaza and BART station. 

The north end of the Study Area has few community amenities except for the Safeway, BARTand Baxter 
Creek Park. New amenities for underserved residents should be encouraged in this area and developed in 
concert with new buildings and uses around the BART station. 

The BART stations represent significant community amenities. The benefits they provide, such as local and 
regional bus connections and access to major employment centers in downtown San Francisco and Oakland, 
should be maximized. New development should be targeted closest to the BART stations with their highest 
intensity within a half-mile walking distance of each station. Maximizing the transit-oriented development 
potential around the stations can activate the corridor, encourage alternative means of transportation and 
boost BART ridership. 
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3.9 STREETSCAPE ANALYSIS 

San Pablo Avenue exhibits the right-of-way and auto-oriented character that is typical of state highways and 
major arterials. However, as the transportation network in the East Bay developed and Interstate 80 was 
constructed, San Pablo Avenue's prominence as the primary north-south connection diminished. 

Due in part to San Pablo Avenue's diminished capacity, two lanes in either direction is sufficient to handle 
traffic along its length. Given the 100 to 120 feet right-of-way, this provides significant room for parking 
lanes, a median and sidewalks. 

The current design of San Pablo Avenue is not bad; the elements of successful streetscape design are present, 
including wide sidewalks in some sections; some street trees and planting strips; a planted median for most of 
the corridor; and a parking lane that serves as a buffer between the sidewalk and travel lanes. 

A significant issue is related to the length and the uniform streetscape design that has been applied. T h e same 
streetscape design has been used along most of the Avenue's two and a half mile length, forgoing 
opportunities to be context sensitive and develop unique characters for various sub-areas. The corridor is too 
long to expect pedestrians to walk the entire length. As such, the corridor should be divided into sub-areas 
that are walkable and human-scaled. The sub-areas should be distinct, provide a sense of identity, and take 
their design cues from clues within the existing environment. 

In addition, despite the uniformity of the streetscape infrastructure (sidewalks, roadway, medians, etc.), the 
streetscape elements and amenities have been implemented and maintained inconsistentiy. In some cases 
different street trees or plantings are used. In other cases no street trees have been planted, exposing the 
pedestrian environment to the direct sun. Other issues include long block lengths with few crosswalks or 
mid-block crossings, prompting many people to jaywalk across the arterial, especially near the Del Nor te • 
BART station. Maintenance is a recurrent issue along the corridor. Buckled sidewalks due to street tree root 
growth and under-watered planting strips are found throughout the Planning Area. 

Figure 3,10; Locations of Street Sections 
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Figure 3.11: Sao Pablo Avenue at Conlon 
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3.10 ARCHITECTURAL ANALYSIS 

There is a wide range of architectural styles along San Pablo Avenue. While an eclectic environment can have 
its benefits, this mix results in an inconsistent feel and a lack of continuity within the built environment. 
Some unique buildings exist along the corridor, and architectural cues can be taken from some of the 
corridor's unique buildings and from the adjacent neighborhoods. 

As a state highway, San Pablo Avenue's underwent major development in the early 1900s, which largely 
determined the auto-oriented character of buildings along its length. As the corridor fell into decline in the 
1960s and '70s, development was limited to minor establishments with a "fortress-like" feel. Recent projects 
pick up on the Spanish/Mediterranean style that is visible in many new developments in California. 

The following are brief descriptions of the various types of buildings that characterize the corridor. 

Small-scale Residential - A few single family homes still exist along the corridor that were built in the late 
1800s and early 1900s when the area around San Pablo Avenue was a mix of residential, commercial, 
agricultural and industrial uses. The neighborhoods directly adjacent to the corridor are residential in 
character and display a variety of residential architectural styles. The homes are very small, single story, on 
small lots, and have front porches and stoops. Architectural styles include Mission/Spanish Colonial Revival, 
Craftsmen, Bungalow and Western Stick. 

Mission/Spanish Colonial Revival - This architectural style takes its design cues from the Spanish missions in 
Caiifomia. Prominent features include low-pitched red tile roofs, smooth white and pastel-colored stucco 
exteriors, and asymmetrical facades often with arched openings and rounded windows and doors. 

Bungalow - The Bungalow style are typically narrow, one and a half story houses that originated in Caiifomia 
in the 1880s as a reaction to the ornate Victorian style. Bungalows have low-pitched or hipped gables and 
small covered porches at the entry. 

Craftsmen — Elements that characterize the Craftsmen style include overhanging eaves, a low-slung gabled 
roof, and wide front porches framed by pedestal-like tapered columns. Materials often include stone, rough-
hewn wood, and stucco. 

Western Stick - Western Stick is a member of the Victorian family and is characterized by gables and steeply 
pitched roofs, wooden shingles covering the walls and roof, and horizontal, vertical and diagonal boards, the 
''sticks" from which the style derives its name. 

Mid-century, Small Lot Retail and Office - These are older typically small-scale buildings that were built 
when San Pablo Avenue was the major north-south highway through the area. One to two-stories, flat roofs, 
minor detailing and articulation and large mounted signage characterizes these buildings. They are found 
throughout the study area and are most concentrated in the middle of the corridor, giving the area an out
dated look and feel. Elements of this style typify development of the 1940s and '50s, in particular the 
International style. The style is not very distinctive and lends litde to the pedestrian environment. 

Automobi le Lots and Services - Given its largely auto-oriented history, San Pablo Avenue has many 
businesses that deal exclusively with the automobile. These businesses have developed a certain aesthetic that 
characterizes much of the corridor. The bias of the businesses towards the automobile is visible in the site 
design and architecture; buildings are typically set far back from the street and are surrounded by parking lots. 
The buildings are usually small relative to the lot size and are without much architectural detail given that the 
focus of the business is on the car. Examples of these businesses include auto repair shops, such as Midas, 
car dealerships, gas stations and fast food establishments. 

Strip Centers and Shopping Plazas - These were typically built in the post-war time period and can be 
found predominandy in the middle of the corridor. They are set back far off the street with large parking lots 
in front to facilitate access to the businesses. In general, they are dark brown or grey in color with low-
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sloping shingle roofs and concrete walkways sheltered by broad overhanging canopies, deep colonnades and 
awnings. Examples include the Jayvee Plaza and the Safeway Plaza. 

Modern i s t Inst i tut ional - These are buildings that are oriented away from the street and are focused on 
keeping people out. They are typically not set back from the sidewalk but have blank facades, few windows, 
single entries, uniform material treatment and an internal orientation. The BART stations represent this style 
of architecture; they are monolithic, concrete structures that are very tall and not human-scaled. A subset of 
this style relates specifically to Modernist Financial Institutions, such as the Mechanic's Bank, Washington 
Mutual and a variety of other buildings along the corridor. 

Pos tmode rn Spanish /Med i t e r r anean Style.- New development along the corridor has been built in the 
Postmodern Spanish/Mediterranean shopping center style that is characteristic of many new buildings in 
California. The style incorporates simplified and often exaggerated elements of the Spanish/Mediterranean 
style and is characterized by pastel colors, stucco finish, false rooflines and vertical elements at the c o m e r of 
buildings. This aesthetic can be seen in many new developments in other cities, and has become the 
ubiquitous style for mixed-use development. New projects such as El Cerrito Plaza, the Peet's Coffee 
development and the Village at Town Center are designed in diis style. Del Norte Place has also been 
designed in this style, with pastel colors, stucco fa9ade and a red tile roof. It is singular along the corridor 
because of its height and massing, which are mediated by fa9ade articulation, minor stepbacks and vertical 
elements that highlight key entries. 

O n e Part Commercia l Block — These are simple, one to two-story box structures with a decorated facade, 
typical of urban places from the mid 19th to the mid 20th century. These buildings are a mix of retail and 
office development that typically has shingle roofs and awnings, minimal setbacks, and windows and doors 
that open onto the street. They are human-scaled and have a small-town feel with narrow street frontages 
and decorated facades. Examples include the Feline Bed and Breakfast, the El Cerrito Chamber of 
Commerce, Nibs Diner and the Red Onion. 

Art D e c o — The recentiy renovated El Cerrito Theater is one of the corridor's only Art Deco buildings and 
stands as an icon and landmark along San Pablo Avenue. It is beige stucco and its striking marquee is painted 
in various shades of blue. The facade has a streamlined aesthetic typical of Art Deco and is iconic with its 
neon signage lit at night. The El Cerrito Theater is flanked by single-story retail in the craftsmen style, 
highlighting the eclectic nature of the Planning Area, and serving as an example of how different styles can 
successfully co-exist side by side. 

The architectural characters of buildings along San Pablo Avenue cover a wide range of styles, most of which 
fail to contribute to the identity and imageability of the corridor. While San Pablo Avenue remains an auto 
thoroughfare, it is also trying to re-define itself as a more pedestrian-oriented community "Main Street." 
New development that directiy supports transit along the corridor draw inspiration from successful local 
architectural styles, such as the Bungalow, One Part Commercial Block and Art Deco Styles. New 
architecture will have a large effect on the area's identity and should be tailored to local styles while not being 
beholden to the past 
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N E I G H B O R H O O D P R O F I L E 

Neighborhood Profile 

Urban Context' 

West Evergreen is one of many culturally and ethnically diverse 

neighborhoods found in the City of San Jose. At least 12 different 

ethnic groups are well-represented in the City. The rate of popula

tion growth in San Jos£ is one of the fastest in the country, more 

than doubling between 1970 and 2000. As the city grows, so does 

its diversity. The size of the Hispanic and Asian populations have 

increased considerably more rapidly than the overall population. 

The City of San Jos^ is at the center of an expanding regional econ

omy based on information technology' and manufacturing. With 

strong economic ties to outer parts of Luc umitea States anu to 

other countries, San Jos£ has more of the nation's fastest growing 

high-tech global manufacturers than all but one state in the United 

States. Known as the "Capital of Silicon Valley," the city's median 

income is ranked third highest across the nation. The City of San 

]os6 also Boasts the lowest crime rate of any city with a population 

over 250,000. 

WEST .EVERGREEN NEIGHBORHOOD IMPROVEMENT PLAN 11 
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N E I G H B O R H O O D P R O F I L E 

West Evergreen Strong 
Neighborhoods Initiative Area 
The West Evergreen area is located immediately east of Highway 

101, west ofQuimby Road and north of Capitol Expressway. The 

area includes a colorful mix of retail stores, offices, single and multi-

family residences and community facilities. Tully Road and King 

Road are central traffic corridors within the neighborhood. The 

General Plan and Zoning Maps for West Evergreen indicate the 

planned land uses and zoning designations for the neighborhood, 

and are included in the Appendix to this plan. 
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Neighborhood Profile 

Urban Context 

West Evergreen is one of many culturally and ethnically diverse 

neighborhoods found in the City of San Jos£. At least 12 different 

ethnic groups arewell-represented in the City. The rate of popula

tion growth in San Jose is one of the fastest in the country, more 

than doubling between 1970 and 2000. As the city grows, so does 

its diversity. The size of the Hispanic and Asian populations have 

increased considerably more rapidly than the overall population. 

The City of San Jose is at the center of an expanding regional econ-

omybased on information technology and manufacturing. With 

strong economic ties to other parts of the United States and to 

other countries, San Jos£ has more of the nation's fastest growing 

high-tech global manufacturers than all but one state in the United 

States. Known as the "Capital of Silicon Valley," the city's median 

income is ranked third highest across the nation. The City of San 

]osi also boasts the lowest crime rate of any city with a population 

over 250,000. 
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N E I G H B O R H O O D P R O F I L E 

West Evergreen Strong 
Neighborhoods Initiative Area , 
The West Evergreen area is located immediately east of Highway 

101, west ofQuimby Road and north of Capitol Expressway. The 

area includes a colorful mix of retail stores, offices, single and multi-

family residences and community facilities. Tully Road and King 

Road are central traffic corridors within the neighborhood. The 

General Plan and Zoning Maps for West Evergreen indicate the 

planned land uses and zoning designations for the neighborhood, 

and are included in the Appendix to this plan. 
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N E I G H B O R H O O D P R O F I L E 

I . I Strong Neighborhoods Initiative Aiea 
City of San Jose 

Wesi Evergreen Strong Neighborhoods Initiative Area 

Parks & Open Space 

Schools 
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West Evergreen residents enjoy activ

ities at a Community Workshop 

Demographics1 

In 2000, the West Evergreen neighborhood had a population of 

approximately 21,200, an 11 percent increase over the 19,100 resi

dents in 1990. This increase is somewhat less than the City of San 

Jose's 15 percent population increase as a whole, over the same time 

period. 

West Evergreen consists of approximately 5,200 households, with 

an average household size of 4.1 persons per household (ppH), 

which is considerably larger than the City's average of 3.2 ppH. 

During the 1990s, growth in the number of households in West 

Evergreen kept apace of.the general population growth of 10 per

cent rate per annum. 

Total housing units in West Evergreen grew from 4,840 units in 

1990 to 5,318 in 2000, a 10 percent increase. The occupancy rate 

remained the same in 1990 and 2000 at 98 percent, while the per

cent of owner-occupied units dropped slightly from 55 percent to 54 

percent. 

The ethnic make-up of the West Evergreen neighborhood changed 

during the 1990s, becoming both more Asian/Pacific Islander and 

more Latino. Persons of Asian/Pactftc Islandet descent constituted 

34 percent of the neighborhood's population in 1990, rising to 42 

percent in 2000. Persons of Hispanic origin made up 45 percent of 

the population in 1990, and 54 percent in 2000. 

At 30.7 years, the median age of the West Evergreen population is 

slightly younger than that of the Gity of San Jose as a whole, which 

by comparison is 33.7 years. 

Of the 12,163 West Evergreen residents over 25 years of age, 9 per

cent have four-year degrees or higher, another 25 percent have 

34 CITY OF SAN JOSE STRONG NEIGHBORHOODS INITIATIVE 
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N E I G H B O R H O O D P R O F I L E 

attended some college or have an associate's degree, and 66 percent 

have completed high school or less. 

The median household income of West Evergreen residents 

increased by 23 percent between 1990 and 2000, from $52,578 to 

$64,865. During this same time period, median household income 

citywide grew from $63,030 to $73,804, a 17 percent increase in 

income^ 

12000 U.S. Census. Age and income figures from 1990 Census with 2000 projec
tions provided by Claritas. The West Evergreen neighborhood includes portions of 
Census Tracts 5063.02, 5064.01, 5064.02, and 5065.01. 
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VTA buses run throughout West 

Evergreen 

Assets, Opportunities 
and Challenges 
Assets are the existing characteristics of a neighborhood that can be 

capitalized upon to contribute to the overall quality of life and desir

ability of the neighborhood. Repeatedly, community workshop par

ticipants and Neighborhood Advisory Committee members 

described the people of West Evergreen as the community's 

strongest asset. West Evergreen is a diverse community with strong 

neighborhood organizations that are working hard on community-

based neighborhood improvement efforts. 

The planning process, however, also illuminated many challenges 

faced by the community. These challenges are obstacles that can 

impede West Evergreen from realizing its vision for the future. As 

pan of the Strong Neighborhoods Initiative process, the community* 

has been working on developing solutions to overcome these chal

lenges. 

ASSETS AND STRENGTHS . 

L O C A T I O N A N D ACCESS 

The West Evergreen neighborhood benefits from its location within 

the City of San Jose in the heart of Silicon Valley. The area offers 

residents a variety of cultural, recreational, educational, and enter

tainment opportunities. Residents enjoy close proximity to various 

employment centers and have easy access to area freeways. The 

City also benefits from a great climate and low crime rate. 

Currently, the West Evergreen neighborhood is well served by pub

lic transit, mainly bus service that connects the area to other parts 

of the city. The neighborhood residents are looking forward to 

greater transit service in the future, as the Valley Transportation 

Authority (VTA), the county's transit service provide:; will be 

extending the light rail line along Capitol Expressway with stops in 
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close proximity to the neighborhood. There are proposed stops at 

Eastridge Mall, at the intersection of Capitol Expressway and Silver 

Creek Road, and another stop in between these two locations in the 

vicinity of Neiman Boulevard. 

RESIDENTIAL MIX AND NEIGHBORHOOD CHARACTER 

The West Evergreen neighborhood has a diverse mix of residential 

types.and styles. Areas of well-kept, single-family detached homes , 

surround the neighborhood. There is also a variety of old and new 

multi-family apartment buildings.mixed in with the single-family 

homes. Most of the units in West Evergreen are in good condition, 

however, a few older apartments remain in poor condition due to 

unresponsive or absentee landlords. 

COMMUNITY RESIDENTS AND ORGANIZATIONS 

Throughout the planning process, community members have cited 

dedicated residents and the neighborhood's strong community 

organizations as West Evergreen's most important assets. There are 

organized community groups that contribute to planning and 

improvement efforts within the community, such as the. NAC, the 

LeyVa Community Action Team (CAT), the Meadowfair Neighbor

hood Action Team, and the West Evergreen Neighborhood Associ

ation. Residents in West Evergreen are generally interested and 

involved in the well being of the neighborhood, as are the youth in . 

the neighborhood as evidenced by their involvement in community 

issues. 

PARKS AND COMMUNITY FACILITIES 

West Evergreen is home to several valuable community assets 

including parks, community facilities, and schools and children's 

centers, such as O.B. Whaley Elementary School, LeyVa Middle 

School, Liberty Baptist School and the Rouleau Children's Center. 

West Evergreen's schools and churches not only serve as educa

tional and religious centers, but also provide spaces for community 

gatherings and recreational uses. 

Single-family housing in West 
Evergreen 

Multi-family housing In West 
Evergreen 

Katfiy Antl, West Evergreen NAC 
member 

WEST EVERGREEN NEIGHBORHOOD IMPROVEMENT PLAN 17 
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Abom Center, example of retail in 

West Evergreen 

Eastridge Shopping Mall, adjacent to 

the West Evergreen Neighborhood 

Meadowfair Park is an important community asset, with play areas 

and a tot lot for children in the neighborhood. The expansion of 

the park will provide additional facilities for al! neighborhood resi

dents. Additionally, the Meadowfair Center at the corner of King 

Road and Enesco Avenue is another amenity where neighborhood 

children go to play and participate in programs. 

COMMERCIAL USES 

West Evergreen abounds with a colorful mix of commercial uses in 

different areas of the neighborhood. There are several strip shop

ping centers along Tully Road, several large retail centers in the 

southern portion of the neighborhood, and a rich diversity of retail 

stores and restaurants that serve both the neighborhood and region. 

West Evergreen is home to small family-owned businesses as well as 

larger chain stores and franchises, and many independently owned 

businesses which offer specialty services, such as ethnic food mar

kets and restaurants. The Eastridge Shopping Mall is located 

directly east of the West Evergreen neighborhood. This is a regional 

shopping center, with large retailers such as Macy's, Sears and J.C. 

Penney. 

EXISTING PROJECTS 

There are many improvement programs and projects that are 

funded and already underway in West Evergreen. These improve

ments serve as important symbols to the West Evergreen neighbor

hood, since they provide a starting point for comprehensive • 

neighborhood improvements, and indicate the City's dedication to 

work in partnership with the community to ensure continued 

neighborhood improvements. Following is a list of existing projects 

underway and a brief description of each one. 

18 CITY OF SAN JOSE STRONG NEIGHBORHOODS INITIATIVE 
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Accelerated Road Pavement Program. The Accelerated 
Pavement Program addresses street surface repairs on local 
streets. The program includes three type of pavement repairs: oil 
and rock (chip sealing), complete resurfacing, and oil and sand 
(slurry sealing). It is funded through State grants, which provide 
funding to dorepairs ahead of schedule. (The list of streets is 
provided in the Appendix to this plan). 

Tree Trimming Program. This program deals with clearance tree 
trimming over the street in the West Evergreen neighborhood in 

• order to prepare for the Accelerated Road Pavement Program. 

Traffic Signal at King Road and Batberry Lane. The City will 
install a traffic signal at King Road and Barberry; this improve
ment is scheduled for completion Summer 2001. This signal will 
help to improve pedestrian safety along King Road. 

Sidewalk Improvements. The City is currently working on side
walk improvements and repairs in West Evergreen'to improve 
pedestrian access and safety. These improvements include side
walk repairs, instaiiation of handicapped access ramps at inter
sections, and recently installed stop signs around LeyVa Middle 
School. 

Meadowfair Center Improvements. Currently, there are plans for 
improvements to the existing tot lot at Meadowfair Center on 
King Road. Improvements are scheduled to begin in Fall 2001. 

Meadowfair Park Phase II Improvements. Meadowfair Park is 
scheduled for improvements to the existing facilities, including 
enhancements to the tot lot, an additional play yard, landscap
ing, and other amenities. 

Towers Lane Improvements. The Department of Transportation 
is currently in the process of improving Towers Lane north of 
Abom Road. The scope of work includes the construction of 
pavement, curb, gutter, sidewalk, driveways, wheelchair ramps, 
storm and sanitary sewer systems, street lighting and landscaping. 

New Library Sice. A new library to serve the West Evergreen 
Service area will be built on Tully Road at Kenoga Drive. This 
location is definite, and the City is now working on the design 
and development program for construction of the library. 

Highway 101 Corridor Study. Caltrans and the City are under
taking a study to analyze the Highway.101 Corridor between 
Tully Road and Capitol Expressway to improve traffic flow and 
decrease congestion. This study also includes improvements to 
the Highway 101/TuIly Road interchange. 

Light Rail Expansion. The Valley Transportation Authority 
(VTA) currently has plans to expand light rail transit (LRT) 
through the West Evergreen neighborhood with a line running 
along Capitol Expressway. 

Meadowfair Park 

Tot lot at Meadowfair Center 

WEST EVERGREEN NEIGHBORHOOD IMPROVEMENT PLAN 19 
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Existing conditions: Discontinuous 
sidewalks on King Road 

CHALLENGES 

T R A N S P O R T A T I O N A N D C I R C U L A T I O N 

Transportation and circulation issues are a major concern for the 

West Evergreen community. Residents feel that the amount and 

speed of traffic in their neighborhood is dangerous for pedestrians. 

Many parents fear that it is unsafe for their children to walk to 

school and to parks due to the speed of traffic. The cause of many 

of the neighborhood's transportation and pedestrian safety problems 

is the large amount of cut-through traffic spilling onto neighbor

hood streets. Motorists seeking alternate routes often use residen

tial streets to bypass congested highways and major arterials,' 

resulting in these neighborhood streets regularly experiencing high 

„„i . , . 

Specifically, residents have identified the volume and speed of traf

fic, as well as the lack of continuous sidewalks on King Road as a 

circulation and safety issue. King Road is therefore seen as a barrier 

that inhibits pedestrian connectivity between the neighborhoods on 

either side. The NAC recommends additional stoplights on King 

Road to help alleviate these issues. Consistent with this recommen

dation, a traffic signal is scheduled to be installed at Barberry.Lane 

and King Road this summer. 

Another traffic issue in West Evergreen is the excessive traffic 

crowding at the intersection of Silver Creek Road and Capitol 

Expressway. The entrance to the gas station on Silver Creek Road 

at this intersection is very complicated and confusing to motorists, 

and thus leads to unruly traffic. 

Residents have also identified traffic issues on Alvin Avenue, par

ticularly speeding in the vicinity of the post office, creating pedes-

triansafety concerns within the area. The City of San jos£ 

Department of Transportation (DOT) is conducting a special traffic 

study of Alvin Avenue. 
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Another issue of great concern for the citizens of West Evergreen is 

traffic circulation at the Highway lOl/Tully Road and Highway 

101/Capitol Expressway interchanges. Currently, due to the high 

traffic volumes on Highway 101 and inadequate exit capacity, the 

interchanges often back up, causing traffic congestion on both the 

freeway and on surface streets in the West Evergreen neighborhood. 

The City of San jos^ Department of Transportation is conducting a 

Highway 101 corridor study to determine solutions to these prob

lems. Additionally, the community residents are committed to con

tinue working with the VTA to ensure that improving these 

interchanges maintain a high priority for future funding. 

Many of the sidewalks in the community are cracked or raised as a 

result of overgrown tree roots. Some streets have discontinuous 

sidewalks, or none at all. Not all sidewalks are accessible to people 

with disabilities, particularly in the neighborhoods east ofKing 

Road and south of Rigoletto Drive. Many intersections are unsafe, 

especially for children walking benveen schools, community facili

ties, and their homes. Residents have identified the need for safe, 

accessible pedestrian paths throughout the neighborhood. 

PARKING 

Parking is another central concern for the community. There Is an 

overall lack of on-street parking especially near apartment com

plexes. The West Evergreen area is experiencing overcrowding in 

many of the housing units, which leads to off-street parking short

ages and other traffic impacts. With a shortage of parking spaces in 

apartment complexes, the overflow automobiles park on adjacent 

streets. Moreover, many low-income persons who are unable to 

maintain their automobiles abandon them on the street. These 

abandoned cars further exacerbate the on-street parking problem. 

Community residents have also expressed the need for additional 

parking spaces for teachers, staff and visitors and additional student 

drop-off areas at O.B. Whaley Elementary School, LeyVa Middle 

School and the Rouleau Children's Center. 

N E I G H B O R H O O D P R O F I L E 
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O V E R C R O W D I N G 

Silicon Valley has experienced a large population growth in the last 

decade due to the economic successes of the high-technology 

industry. This population boom increased the demand for housing, 

which in turn caused housing prices to skyrocket. The region's lack 

of affordable housing forced many lower-income families to "double-

up," in some cases with 12-16 people living in a 2-bedroom apart

ment or house in order to afford the rent. The average household 

size in the West Evergreen Neighborhood is a very large 4.1 persons 

per household, compared to California's average of 2.87, and the 

national average of 2.59. 

Abandoned shopping carts in West 
Evergreen 

M A I N T E N A N C E / C L E A N - U P 

The residents of the West Evergreen neighborhood have identified 

several maintenance and clean-up issues that must be addressed in 

their neighborhood. These issues include litter and trash dumping 

on the streets, inadequate street sweeping due to parked cars, "run

away" shopping carts from local commercial businesses, unclean 

public restrooms in parks, excessive vandalism and graffiti, and odor 

and visual blight from Lower Silver Creek. Some of these issues are 

already being dealt with. For instance, the City of San Jos£ has 

developed a new Shopping Cart Ordinance to deal with the prob

lem of abandoned shopping carts. 

Neighborhood watch increases safety 

and security 

SAFETY 

Safety and security are major concerns for the residents and prop

erty owners of West Evergreen. • While gang activity in the neigh

borhood has decreased, there is still fear among many residents of 

illegal drug sales and unsafe streets. In particular, residents identi

fied a drug problem in the Saralynn Drive area, as well as illegal 

activity behind Meadowfair Park and LeyVa Middle School. Com

munity residents would like to see increased security, improved 

police and code enforcement, as well as physical improvements 

such as lighting to increase safety in the neighborhood. 
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COMMUNITY DESIGN/STREETSCAPE 

Residents feel that the overall appearance of the neighborhood 

detracts from its "quality of life" and livability. Many areas within the 

neighborhood are in need of landscaping enhancements, facade 

improvements, undergrounding of utilities, and completion of curbs, 

gutters and sidewalks. The City's Redevelopment Agency (RDA) 

administers facade improvement programs, which could be used to 

address some of these design issues for commercial and mixed use 

areas. 

Another concern is that the area feels too dense and over-crowded. 

Future design improvements should minimize the visual impact of 

the high-density areas. Additional issues identified by the NAC 

include poor street lighting, inconsistent use of roofing materials, • 

and inconsistent placement of private, property addresses, e.g. on 

the curb, on the porch, or missing completely. 

PARKS AND COMMUNITY FACILITIES 

While West Evergreen is home to several parks and community 

facilities which serve as neighborhood assets, residents have also 

identified areas where these facilities maybe improved, such as 

increasing the number of parks and community facilities. West 

Evergreen should have facilities to serve the diverse needs of resi

dents of all ages, ranging from young children to senior citizens. 

The neighborhood residents have a range of needs, and the com

munity facilities in the neighborhood should reflect these diverse 

needs. 

One of the main priorities of West Evergreen residents is improving 

and expanding the existing facilities in the neighborhood, particu

larly Meadowfair Park and Meadowfair Center. The park could be 

expanded to include additional recreation space and a community 

center with a complement of meeting/education rooms, a commer

cial kitchen, a full gymnasium, lockers, and office space. Other 

improvements recommended for the site include a public commu-

• - • W j S W i 

Children playing a( Meadowfair Park 
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Lower Silver Cre 
trail Improvements 

nicy pool, a skateboard park, a couple of soccer and baseball fields, 

and a major playground facility. The proposed expansion area of 

Meadowfair Park is included in both the City's General Plan, and in 

the Greenprint Pian. 

Another issue facing West Evergreen is the lack of open space and 

parks south of Barberry Lane. Parks and open space are concen

trated in the northeastern portion of the neighborhood, and com

munity residents have identified a need for a 5-6 acre neighborhood 

park in the southwestern portion of the neighborhood. 

Lower Silver Creek is currently an undesirable element within the 

community since it is visually unappealing and malodorous. The 

community has suggested design improvements along this creek as 

narr nt sn P-fforr m (-rfat-A a / - r t n r i r n i n i ' S TT9' ~ / ' \ T ^ r \ F . / ~ T i r i f> M i - t ^ ^ r 

open space areas in West Evergreen from the Coyote Creek to the 

west to Thompson Creek and Lake Cunningham the east. 

PROGRAMS AND COMMUNITY SERVICES 

West Evergreen community members would like to have a range of 

programs and community services available to all neighborhood res

idents. While there currently are some offerings in the neighbor

hood, the community has identified several areas that require 

improvements. Affordable, quality childcare, for example, is diffi

cult to find. Residents also expressed a desire for additional after-

school programs for children of all ages, and English and computer 

classes for adults. Other desired services include art programs, sen

ior activities and a senior nutrition program. Residents have also 

suggested a new community center with computers, Internet access 

and a direct link to the San Jose Public Library. The community 

center should also have meeting spaces and classrooms for educa

tional opportunities. 

The challenge in many instances, however, is not a lack of services, 

but a problem with communication. Many residents do not know 

about the range of programs and services available to the commu-
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nity. Improved outreach and communication between the commu

nity and service providers is essential. 

L A N D L O R D - T E N A N T A N D N E I G H B O R R E L A T I O N S 

Unresponsive landlords and poorly managed properties contribute 

to many of the challenges that affect the West Evergreen commu

nity. Many apartment tenants cope with broken windows, malfunc

tioning heating and plumbing, and insect infestations. Some 

landlords will not repair properties until required by Code Enforce

ment. Residents expressed a need to develop educational programs 

to ensure responsible property management, increase the safety of 

residents living in apartments, and promote strict and responsive 

code enforcement. 

C O M M E R C I A L L A N D USES 

The existing commercial areas in West Evergreen are in need of 

long-term improvement. For example, the Abom Square Shopping 

Center has parking and circulation problems, with an unsafe pedes

trian environment. This shopping center needs to be revitalbed 

with improved landscaping, pedestrian connections, and facade 

improvements to provide a more attractive and functional retail' 

experience. There are shopping centers in other parts of the City 

that are undergoing improvements, which can serve as an example 

for Abom Square. For example, the Quimby and White shopping 

center is a redevelopment project that is currently underway. The 

City's Redevelopment Agency may apply the facade improvement 

and an edge treatment program in West Evergreen to help address 

the design and revitalization issues of older commercial areas. 

It is important for the community to continue to attract new busi

nesses that provide goods and services not currently offered in the 

area, or those that complement the existing uses in order to main

tain the viability of the commercial areas in West Evergreen. Addi

tionally, West Evergreen would benefit from improved connections 

to the sunounding neighborhoods. Community residents would 

Retail in West Evergreen: Aborn 
Center 
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like to maintain and enhance the "sense of place" by establishing 

pedestrian friendly streets and gathering places connected to 

healthy and vibrant commercial centers. 

26 CITY OF SAN JOSE STRONG NEIGHBORHOODS INITIATIVE 
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Proposal "No. 8964-08-Z 

CITY OF SAN DIEGO 
PURCHASING & CONTRACTING DEPT. 

1200 Third Avenue, Suite 200 
San Diego, CA 92101-4195 

REQUEST FOR PROPOSAL 
ADDENDUM C 

Closing Date: August 28, 2007 
@ 4:00 pm P.S.T. 

Subject: Furnish the City of San Diego with Professional Planning Services for the City of San Diego 
Barrio Logan .Community Plan Update 

Timeline: As may be required for a period of two (2) years from date of award, with options to renew for 
three (3) additional one (1) year periods, in accordance with the attached specifications. 

Moore lacofano Goltsman (MIG), Inc. 
Company 

Federal Tax 1.D, No. ^ ^ 1 1 6 9 9 8 " 

Stree 

City^ 

Street Address 1 6 9 N- M*rengo Avenue 

Pasadena 

C a i i f o m i a _Zip Code 91101 State 

Tel. No. ( 6 2 6 ) 7 4 4 - 9 8 7 2 Fax No. <e 2 6 ) ™4'-9873 

E-Mail danieliPmigcom.com 

If your firm is not located in California, are yov authorized to 
collect Caiifomia sales tax? Yes No 

If Yes, under what Permit # . 

City of San Diego Business Tax License #: 

Name D a n i e l 

Sienature* N Q 

s . l acofano , Ph.D 

IMJ 
Title P " " " ^ 1 

Date h u ^ s t 27 . ' 

[PRINT OR T 

\ \ 

. FAICP, ASLA • 

2007 

M ulhorized Sienature: The signer declares under penally of perjury that 
she/he is authorized lo sign this document and bind the company or 
organization la the terms of this agreement. 

SUBMITTED PROPOSALS MUST HAVE AN ORIGINAL 
SIGNATURE. 

Cash discount terms % _days. [Terms of less 
than 20 days will be considered as Net 30 for bid evaluation 
purposes.] 

FOR CONSIDERATION AS A RESPONSIVE PROPOSAL, THE FOLLOWING IS 
REQUIRED: 

1) Proposal must be submitted on official City proposal forms. 

2) All information on this Request for Proposal cover page must be completed. 

3) This cover page must be signed with an original signature. 

4) Proposal must be submitted on or before the exact closing date and time. Proposal received after 
the exact closing date and time will NOT be considered. If hand delivering, please allow enough 
time for travel and parking to submit by the closing date and time. 

F O R F U R T H E R INFORMATION CONCERNING T H I S P R O P O S A L , P L E A S E C O N T A C T : 

MICHAEL WINTERBERG/blQ, Procurement Specialist 

Phone: (619)533-6441 Fax: (619)533-3230 E-mail: MWmterberg@sandiego.gov 

mailto:MWmterberg@sandiego.gov
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Proposal No. 8964-08-Z 

IV. PRICING PAGES 

PRICING FOR DELIVERABLES AS SPECIFIED IN RFP SECTION IV 

1. Administration 

2. Public Outreach 

3. Community Plan Update* 

4. Special Studies 

5. Zoning Program 

6. Public Hearing Program 

J 59 ,BOO 

5 2 2 6 , 7 0 0 

J 4 2 1 , 8 0 0 

Fixed Price Lump Sum 

Fixed Price Lump Sum 

Fixed Price Lump Sum 

g l n c l . in tt3 above F j x e d p r i c e L u m p S u r a 

$ 4 2 ' 5 0 0 Fixed Price Lump Sum 

S 3 0 ' 2 0 0 Fixed Price Lump Sum 

Fixed Price Lump Sam Total S ^i-ooo 

*For information purposes, Proposer shall specify fixed price lump sum dollar figures for 
the following Community Plan Update Tasks. These dollar figures shall already be 
inclusive of the above Section VI, Item 3 "Community Plan Update" fixed price lump 
sum. 

Urban Form Analysis and Massing Studies: $ 2 B ' 7 0 0 

Visual Preference Survey: 

Public Facilities & Parks System Strategy 
including Phasing and Financing Plan: 

Historical Resources Reconnaissance 
and Archeological Study: 

Hazardous Materials Study: 

Noise Study: 

Mobility Analysis and Traffic Study: 

Co-location and Buffer Strategy; 

J 1 2 , 7 0 0 

$ 1 4 , 7 0 0 

g 3 8 , 7 0 0 

$ 1 3 , 000 

t 3 7 , 4 0 0 

$ 1 6 8 , 0 0 0 

J 12 ,300 

Fixed Price Lump Sum 

Fixed Price Lump Sum 

Fixed Price Lump Sum 

Fixed Price Lump Sum 

Fixed Price Lump Sum 

Fixed Price Lump Sum 

Fixed Price Lump Sum 

Fixed Price Lump Sum 

Paae 37 of 65 ADDENDUM B 
August 15, 2007 
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Michael Winterberg - Barrio Logan, Proposal No. 8964-08-Z Follow Up 

From: "Mindy Craig" <mindyc@migcom.com> 
To: "Michael Winterberg" <MWinterberg@sandiego.gov> 
Date: 10/02/2007 9:05 AM 
Subject: Barrio Logan, Proposal No. 8964-OS-Z Follow Up 
CC; "Daniel lacofano" <danieli@migcom.com>, "Chris Beynon" <chrisb@migcom.com> 

Good morning Mi. Winterberg: 

Attached, please find a revised Vol. 2 Pricing Page for MIG's Barrio Logan Proposal submittal.in 
response to your emailed questions. Specific answers to your questions are indicated in blue below: 

• For Section IV, Item 4 "Special Studies", your proposal states "See #3". What does this mean? 
All costs for #4. Special Studies are included in Item #3 "Community Plan Update". 

• The Fixed Price Lump Sum Total for items 1 through 6 add up to $778,700, not S791,000 as 
staled in your price proposal. Please explain why your Fixed Price Lump Sum Total does not add 
up correctly. 
There was a transcription mistake from our primary spreadsheet and Item #5 Zoning Program 
should be $42,500 not 530,200. With this change the total of $791,000 is correct. 

Thank you very much for the opportunity to clarify these items. Please let me know if you need any 
additional information about our materials. 

Mindy Flynn Cra ig 
D i r e c t o r of Marke t ing 

Moore l a c o f a n o Goltsman, Inc 
www.miqcom.com 
510 .845 .7549 x l 5 1 

P l a n n i n g .| Design I Management | Communications I Technology 

file://C:\Documents and Settings\mwinterberg\Local Settings\Temp\GW}00G01.HTM 10/02/2007 

mailto:mindyc@migcom.com
mailto:MWinterberg@sandiego.gov
mailto:danieli@migcom.com
mailto:chrisb@migcom.com
http://www.miqcom.com
file://C:/Documents
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Michael Winterberg - 8964-08-Z-RFP - SECTION IV PRICING PAGES 

From: Michael Winterberg 
To: danieli@migcam.com 
Date: 10/01/2007 4:16:19 PM 
Subject: 8964-08-Z-RFP - SECTION IV PRICING PAGES 

Dear Mr. lacofano: 

Thank you for submitting a proposal in response to the above referenced RFP. After review of your 
pricing proposal, the following clarification is required. 

• For Section IV, Item 4 "Special Studies", your proposal states "See #3". What does this mean? 

• The Fixed Price Lump Sum Total for items 1 through 6 add up to $778,700, not $791,000 as 
stated in your price proposal. Please explain why your Fixed Price Lump Sum Total does not 
add up correctly. 

Please provide the above clarification to me in writing no later than 5:00 p.m; on Thursday, October 4, 
2007. If you have any questions, please feel freelo contact me at (619) 533-6441. 

Sincerely, 
Michael Winterberg 
Procurement Specialist 
City of San Diego, Purchasing Div. 
1200 Third Avenue, Ste. 200 
San Diego, CA 92101-4195 
(619)533-6441 
(619) 533-3230 (fax) 
www.sandiego.gov/purchasing/ 

fiie://C:\Documems and Settmgs\mwinterberg\Local Settings\Temp\GW}00001.HTM 10/01/2007 

mailto:danieli@migcam.com
http://www.sandiego.gov/purchasing/
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Proposal No. 8964-08-2 

IV. PRICING PAGES 

PRICING FOR DELIVERABLES AS SPECIFIED IN RFP SECTION IV 

1. Administration 

2. Public Outreach 

3. Community Plan Update* 

4. Special Studies 

5. Zoning Program 

6. Public Hearing Program 

5 9 , 8 0 0 

j 226,700 

J 431,800 

See #3 

J 5 0 , 2 0 0 

3 30,200 

Fixed Price Lump Sum 

_ Fixed Price Lump Sum 

Fixed Price Lump Sum 

Fixed Price Lump Sum 

_ Fixed Price Lump Sum 

_ Fixed Price Lump Sum 

Fixed Price Lump Sum Total $ 731, ooo 

*For information purposes, Proposer shall specify fixed price lump sum dollar figures for 
the following Community Plan Update Tasks. These dollar figures shall already be 
inclusive of the above Section VI, Item 3 "Community Plan Update" fixed price lump 
sum. 

Urban Form Analysis and Massing Studies: $ 2 6 ' 7 0 Q 

Visual Preference Survey: 

Public Facilities &. Parks System Strategy 
including Phasing and Financing Plan; 

Historical Resources Reconnaissance 
and Archeological Study: 

Hazardous Materials Study: 

Noise Study: 

Mobility Analysis and Traffic Study: 

Co-location and Buffer Strategy: 

5 1 2 , 7 0 0 

J 1 4 , 7 0 0 

g 3 8 , 7 0 0 

j l S . O O O 

5 3 7 , 4 0 0 

e 1 6 8 , 0 0 0 

5 1 2 , 3 0 0 

__ Fixed Price Lump Sum 

_ Fixed Price Lump Sum 

Fixed Price Lump Sum 

Fixed Price Lump Sum 

Fixed Price Lump Sum 

Fixed Price Lump Sum 

Fixed Price Lump Sum 

Fixed Price Lump Sum 

Page 37 of 65 ADDENDUM B 
August 15,2007 



000581 
A T T A C H M E N T G 

Proposal No. 8964-08-2 

PROPOSER'S STATEMENT OF FINANCIAL RESPONSIBILITY 

The Proposer is required to furnish below a statement of financial responsibility, except when the 
proposer has previously completed contracts with the City of San Diego covering work of similar 
scope. 

I, Daniel lacofano 

company, Moore lacofano Goltsman (MIG). I n c . 

, certify that my 

_, has sufficient operating 

capital and/or. financial reserves to properly fund the services identified in these contract 

specifications for a minimum of two (2) full months. I agree that upon notification of 

provisional award, I will promptly provide a copy of my company's most recent balance sheet, 

or other necessary financial statements, as supporting documentation for this statement, if 

requested. I understand that this balance sheet, as well as any other required financial records, 

will remain confidential information lo the extent allowed under the Caiifomia Public Records 

Act. 

I certify under penalty of perjury under the laws of the State of Califarnia tjnat the information 

contained in this statement is true and correct. 

Dated: 5/17/07 •_ Signature: 
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Proposal No. 8964-08-2 

A T T A C H M E N T H 

CONTRACTOR INFORMATION FORM 

CONTRACTOR: Moore lacofano Goltsman [MIG), Inc. 

P R O P O S A L N U M B E R : 896<L-08-Z 

C O N T R A C T TITLE: Bar r io Logan Cotmnunity Plan Update 

C O N T A C T P E R S O N : 7:00 a.m. to 3:30 p.m. Andy Pendoley, Deputy Pro jec t Manager 

PHONENUMBER: One (1) Hour Response or Less 619-677-2003 

FAX NUMBER: 6IS-795-7SO6 

PAGER NUMBER: 

619-318-7699 

619-677-2003 

CELL PHONE NUMBER: 

EMERGENCY NUMBER: 
(For non working hours including weekends and holidays) 

NAME OF ON SITE (WORKING) SUPERVISOR: n/a 
(Capable of discussing all aspects of the contract) 

NAME OF NON-WORKING SUPERVISOR: n/a 

NUMBER OF EMPLOYEES ASSIGNED TO JOB SITE; n/a 

DAYS OF WEEK (EMPLOYEES) ON SITE (CIRCLE): S M T W TH F S n / a 

PRINT NAME: 

SIGNATURE: 

Daniel lacofano, Ph.D 

THIS FORM MUST BE CURRENT AT ALL TIMES. REP( 
WRITING TO THE CONTRACT ADMINISTRATOR. 

NY CHANGES IN 

Page 4] of65 



000585 
ATTACHMENT I 

Proposal No. 8964-08-Z 

Certification Survey 

For Small, Ethnically and Culturally Diverse, 
Woman, Disadvantaged, Disabled Veteran, Or Other Businesses 

All Contractors are required to complete this form and return it with their proposal package. 

Company Name: 

Mailing Address; 

Telephone No.: 

E-Mail Address: 

Moore lacofano Goltsman (HIG), Inc. 

800" Hearst Avenue 

Berkeley. Cfi 94 710 

( 510 ) B45-7549 

atorreano®migcom.com 

1. Contractor's company is currently certified as small, ethnically and culturally diverse, woman, 
disadvantaged, disabled veteran, or other business? a Yes B No 

Certification Number/Agency; • 

2. Contractor's company has applied for certification? 

If yes, which agency? . 

D Yes 0 No 

3. Contractor's company is an independently owned business? S Yes a No 

4. Conlnictor s company is ^ i /u or niorc owneu vy s sociauy, economically, uisauvaijtagcu 
individual*? 

5. SIC Code: 

B Yes • No 
B748 / 0781 

115 6. Number of Employees: 

7. Annual Gross Receipts (three year average): si3,5oq,_D00 

8. This is not an application for certi 
certification, please check box: G 

I certify that this information is correct; 

on. If you wfould like lo recfeive an application for 

08/17/07 

Date 

* Black Americans. Native Americans. Hispanic Americans, Asian-Pacific Americans, Subcwiiinenl Asian Americans, Women, any additional 
groups whose members are desigmited as socially and economicaHy disadvanlaged by die Snut̂ l Business / .dministration (SBA) al such rims as 
the SBA designation becomes effeciive. 
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Proposal No. 8964-08-2 

Certification Survey 

For Small, Ethnically and Culturally Diverse, 
Woman, Disadvantaged, Disabled Veteran, Or Other Businesses 

All Contraciors are required to complete this form and return it with their proposal package. 

Company Name: Estrada Land Plannninq • 

Mailing Address: 755 Broadway Circle. Suite 300 

San Dieqo. CA 92101 

Telephone No.: C619 J _236-0143; 

E-Mail Address: _VEstrada@EstradaLandPlat\.com_ 

I. Contractor's company is currently certified as small, ethnically and cuituraliy diverse, woman, 
disadvantaged, disabled veteran, or other business? xYes a No 

Certification Number/Agency; 7J03/CUCP (DBE, SMBE, SWBE) 

2. Contractor's company has applied for certification? a Yes D No 

if yes, which agency? • 

3. Contractor's company is an independently owned business? xYes o No 

4. Contractor's company is 51% or more owned by a socially, economically, uisadvunLaged 
individual*? xYes a No 

5. SIC Code: 8712 

6. Number of Employees: 6 

7. Annual Gross Receipts (three year average): $1,305,191. 

8.. This is not an application for certification. If you would like to receive an application for 
. certification, please check box: Q /fyf /C^y^/' 

I certify that this information is correct: / / V ^ ^ - - 8/13/07 
Authorized Signature Date 

• Black Americans. Native Americans. Hispanic Americans, Asian-Pacific Americans, Subconlinenl Asian Americans, Women, any additional 
groups whose membere arc designaied as socially and economically disadvantaged by Ihe Small Business Administration (SBA) at such time as 
the SBA designation becomes effective. 
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Proposal No. 8964-08-Z 

Certification Survey 

For Small, Ethnically and Culturally Diverse, 
Woman, Disadvantaged, Disabled Veteran, Or Other Businesses 

Ail Contractors are required to complete this form and return it with their proposal package. 

Company Name: l/^tJ-ClC ; 

Mailing Address: kOb Third Sfrtth 

fyncmt-bn; , M *t&,0W 

Telephone No.: ( ?UO ) tyUl ~ HlSi 

E-Mail Address: M fc fj t'tir {£ du(ft& Ce/l 

1. Contractor's company is currently certified as small, ethnically and culturally diverse, woman, 
disadvantaged, disabled veteran, or other business? . • Yes )(No 

Certification Number/Agency; • ; 

2. Contractor's company has applied for certification? , a Yes ^ N o 

If yes, which agency? 

3. Contractor's company is an independently owned business? b^Yes D No 

4. Contractors company is 51% or more owned by a socially, economicaiiy, disadvantaged 
individual*? D Yes V N o 

5. SIC Code: % l r 

6. Number of Employees: q ^ Q 

7. Annua! Gross Receipts (three year average): $ 3 * % 3^/g. 1/JL5 

8. This is not an application for certification. If you would like lo receive an application for 
certification, please check box:. D ^ ^ ^ j £ - £ . 

I certify that this information is correct: ff/l^ x / ^ ^ ^ Q "" / J"~ 0 / 
Authori2xd Signature Date 

* Black Americans, Native Americans, Hispanic Americans, Asian-Pacific Americans, Subcontinent Asian Americans, Women, any additional 
groups whose members are designated as socialiy and economically disadvantaged by the Small Business Administraiion (SBA) at such time as 
the SBA desiunation becomes etTcctive. . 
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Proposal No. 8964-08-2 

Certification Survey 

For Small, Ethnically and Culturally Diverse, 
Woman, Disadvantaged, Disabled Veteran, Or Other Businesses 

All Contractors are required to complete this form and return it with their proposal package. 

Company Name: Kimiev-Hom and Associates, inc. 

Mailing Address: 517 Fourth Avenue. Suite 301 

San Diego, CA 92101-6870 

Telephone No.: (619 ) 234-9411 

E-Mail Address: dave.sorensQn@kimley-horn.com 

1. Contractor's company is currently certified as small, ethnically and culturally diverse, woman, 
disadvantaged, disabled veteran, or other business? D Yes % No 

Certification Number/Agency: 

Contractor's company has applied for certification? a Yes X No 

If yes, which agency? 

3. Contractor's company is an independently owned business? D Yes & No 

4. Contractor's company is 51% or mere owned by a socially, economically, disadvantaged 
individual*? • Yes E No 

5. SIC Code: 

6. Number of Employees: 

7, Annual Gross Receipts (three year average): 

8. This is not an application for certification If you woulc^ike to receive an application for 
certification, please check box: • 

I certify that this information is correct: ^ 1 / " ( l A i A ^ V ^ - ^ " ^ — August 17,2007 
Authofizaf'Signature^ Date 

* Black Americans, Native Americans, Hispanic Americans, Asian-Pacific Americans, Subcontinent Asian Americans, Women, any additional 
groups whose members are designated as socially and economically disadvantaged by the Small Business Administration (SBA) at such time as 
the SBA designation becomes cfTcciivc. 
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Proposal No. 8964-08-Z 

Cert i f icat ion Survey 

For S mall, Ethnically and Culturally Diverse, 
Woman, Disadvanfcged, DisabledVeteran, Or Other B usinesses 

All Contractors are required to complete this form and return it with their proposal package. 

Company Name: Brian F.Smith and Associates 

Mailing Address: 14010 Poway Road, Suite 

Poway, Ca 92064 

Telephone No.: ( 858 ) 679-8218 

E-Mail Address; bsmith@bfsa-ca.com 

1. Contractor's company is currently certified as small, ethnically and culturally diverse, woman, 
disadvantaged, disabled veteran, or other business? )(Yes No 

C e r t i f i c a t i o n N u m b e r / A g e n c y San Diego County Water Authority " Ccttt 9\0 

2. Contractor's company has applied for certification? Yes X N o 

If yes, which agency? ; 

3. Contractor's company is a n independently owned business? X Yes No 

4. Contractor's company is 51 % or more owned bya socially, economicaiiy, disadvantaged 
individual*? Yes ' X No 

5. SIC Code: " 

6. Number of Employees: 35 

7. Annual Gross Receipts {three year average): 5 million 

8. This is not an application for certification, if you wou!^ iik^Oj&ceive an application for 
certification, please check box: -

certifythat this information is correct: yjCj^ o./ sKs?^/^^ 8/14/07 
^ ^ ^ A utrtori^a Signatire Date 

* Black American^ Native A meficans, Hispanic A mericans, Asian-Pacific A mericans, Subcontinent Asian Arrericans, Women, any additional 
groups whosemembers are designated as soaliy and econonJcaliy disadvantaged bjthe Small Business Ad ministration (SBA) at such time as 
the SBA designation beccmes effective. 
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City of San Diego 
EQUAL OPPORTUNITY CONTRACTING (EOC) 
1200 Third Avenue • Suite 200 • San Diego, CA 92101 
Phone:(619)236-6000 • Fax:(619)235-5209 

WORK FORCE REPORT 

LOCAL WORK FORCE 

The objeclive of the Equal Employmenl Opportunity Outreach Program, San Diego Municipal Code Sections 22.3501 through 
22.3517, is to ensure that contractors doing business with the City, or receiving funds from the City, do not engage in unlawful 
discriminatory employment practices prohibited by Slate and Federal law. Such employment practices include, but are not limited to 
unlawful discrimination iri the following: employment, promotion or upgrading, demotion or transfer, recruitment or recruitment 
advertising, layoff or termination, rate of pay or other forms of compensation, and selection for training, including apprenticeship. 
Contractors are required to provide a completed Work Force Report. 

CONTRACTOR IDENTIFICATION 

Type of Contractor: • Construction • D Vendor/Supplier D Financial Institution 
(^Consultant D Grant Recipient • Insurance Company 

Name of Company: m 0 6 M f e T ^ o f V L A Q £ f a | - K m A M , J^tXL. ' 

AKA/rmA: M l f r , I j \ c . ; 
Address (Corporate Headquarters, where applicable): pOO H & u r € i / W e , 

City ftgrfcel-Cy County 
Telephone Number: (JiO) $ * & ' 1 & ^ ^ 
Name of Company CEO: P A j Q e J X e M - e f a u o 

D Lessee/Lessor 
D Other 

A I A W K J A Slate CA zip^ffm 
FAX Number: ($*(0) M g ^ g ^ g O 

A^''ress(es), phone and fax number{s) of company facllliicb locaied in San Diego County (if different from above): 
Address: ? 3 2.1 <j»ra.vLA*LL flue. 

tja^iA. 'Di 'cgo City 
Telephone Number; (fcj^) ^ 7 7 " Z ^ > 0 5 

Type of Business: 

County Stale C J \ zip_SZi&L 

J o a . i * "Pf^yVcf 

FAX Number: (frff) ^ ^ - 7 *? «gl V/U/> fr 

Type of License: : 

The Company has appointed: 

as its Equal Employment Opportunity Officer (EEOO). The EEOO has been given authority to establish, disseminate, and enforce 

equal employment and affirmative action policies of this company. The EEOO may be contacted at; 
Address: W 0 ^ e a ^ ^ Aut f " f t e ^ f c c fey, C A ff^/O . 

Telephone Number: (570) S U S - l S H S . FAX Number: ( 5 > £ 4 < ¥ 1 <"b 

For Firm's: "SfSan Diego Work Force and/or D Managing Office Work Force 

1, the undersigned representative of / y / f -7" - ^ / ^ L - g 

{Firm Name) 

U I £ A ~ W J L J U \ , (_ST . hereby certify that information provided 

(County) 

herein is trup-and correct. This dQcmnfnl was executed on th 

(Slate) I 

(Authorized Signature) (Print Authorized Signature Name) 

Equal Opportunity Contracting (EOC) Work Force Report [rev. 7/8/03] Attachment AA 
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WORK FORCE REPORT - Page 2 

KAMPDFFraMr frl £>0Vf " T f l ^ . g ^ m K o G r b 14* M 0. Pi j ^ L * - * . DATE: L u*4**-
INSTRUCTIONS: For each occupational category, indicate number of males and females in every ethnic group. Total columns in row 
provided. Sum of all totals should be equal to your total work force. Include all those employed by your company on either a full or 
part-lime basis. The following groups are to be included in ethnic categories listed in columns below: 

(1) African-American, Black 
(2) Latino, Hispanic, Mexican-American, Puerto Rican 

(5) Filipino 
(6) Caucasian 

(3) Asian, Pacific Islander 
(4) American Indian, Eskimo 

(7) Other ethnicity; not falling into other groups 

OCCUPATIONAL CATEGORY 

Executive, AdministraUve, Managerial 

Professional Specialty 

Engi necrs/Arehi lecu 

Technicians and Related Support 

Sales 

Administrative Support/Clerical 

Services 

Precision Produainn. Craft and Repair 

MDchine Operators, Assemblers. Inspectors 

Transportaiion and Material Moving 

Handlers, Equiptncm Cleaners. Helpers and 
Non-constmction Laborers* 

(I) 
African-

American 

(M) (F> 

(2) 
Latino 

(M) m 

i 

1 

13) 
Asian 

(M) (F) 

1 

(4) 
American 

Indian 

(M) (F) 

(5) 
Filipino 

(M) (F) 

i 

(6) 
Caucasian 

CM) 

1 
» 

I 

(F) 

(7) 
Other Ethnicities 

(M> (F) 

1 

•Construction laborers and other field employees art not to be included on this page 

TOTALS EACH COLUMN 
i 
i ; 2- ; i • 

1 ? ; 
1 

GRAND TOTAL ALL EMPLOYEES 1 
LNDICATE BY GENDER AND ETHNICITY THE NUMBER OF ABOVE EMPLOYEES WHO ARE DISABLED; 

DISABLED 

NON-PROFIT ORGANIZATIONS ONLY: 

BOARD OF DIRECTORS 

VOLUNTEERS 

ARTISTS 
i 

i 

1 

Equal Opportunity Contracting (EOC) Work Force Report [rev. 7/8/03] Attachment AA 
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ATTACHMENT K 

Proposal No. 8964-08-Z 
j 

Purchasing Division • City of San Ditgo j 
CONTRACTOR STANDARDS 

Questionnaire \ 
I 
j 

On May 24,2005, the Council of the City of San Diego adopted Ordinance No. 0-19383. The intent of the Contracior Standards I 
clause of San Diego Municipal Code §22.3224 is to ensure the City of San Diego conducts business with firms that have (he ] 
necessary quality, fitness and capacity to perform the work set forth in the contract. '• 

To assist the Purchasing Agenl in making this delermination, each bidder/proposer must complete and submit the attached j 
questionnaire with the bid/proposal. If a non-competitive process is used Jo procure the contract, the proposed contracior must * I 
submit this completed questionnaire prior to execution of the contract. Submitted questionnaires are public records and j 
infonnation contained within will be available for public review for al least ten (10) calendar days, except to the extent that such \ 
information is exempt from disclosure pursuant to applicable law. 

All questionnaire responses must be typewritten or printed in ink, If an explanation is requested or additional space is required, [ 
respondents must use the Questionnaire Attachment "A " and sign each page. The signatory of this questionnaire guarantees the \ 
truth and accuracy of all responses and statements. Failure to submit this completed questionnaire may make the bid/proposal non- j 
responsive and disqualified from the bidding process. If a change occurs which would modify any response, Contractor must f 
provide the Purchasing Agent an updated response within thirty (30) calendar days. • | 

A. PROJECT TITLE: j 
Ba r r io Logan Conrounicy Plan Update ; ; 

i 
B. -BIDDER/CONTRACTOR INFORiMATION:. [ 

Moore lacofano Goltsraan (MIG), I n c . ' 
_ _ _ _ _ DBA I 

800 Hearst Avenue Berkeley ; CA 94710 '. 
Street Address City State Zip | 
Adele Torreano, BusineBB Manager 51D-B45-7549 ' 510-B4S-B750 ; I 
Contact Person, Title Phone Fax 

C. OWNERSHIP AND NAME CHANGES: i 
i 

i_ 
1. In the past five (5) years, hps your firni changed its name? ! 

D Y e s H-No " I 
i 

If Ves, use Questionnaire Attachment "A " to list all prior legal and DBA names, addresses and dates when used. 
Explain the specific reasons for each name change. ' 

2. In the past five (5) years, has a firm owner, partner or officer operated a similar business? 
U Y e s 0 N o 

If Yes, use Questionnaire Allachment "A " to list names and addresses of all businesses and the person who operated r 
the business. Include information about a similar business only if an owner, partner or officer of your firm holds or. ! 
has held a similar position in another firm. j 

i 
j 
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Proposal No. 8964-08-Z 

D. BUSINESS ORGANIZATION/STRUCTURE: Indicate Ihe organizational structure of your firm. Check one only on this 
page. Use Questionnaire Allachment "A" if more space is required, 

H Corporation. Dale incorporated: 04/05/90 Slate of incorporation: Ca l i fo rn ia 

Lisi corporation's current-officers: 
President: Susan Goltsman, FASLA 
Vice President: Daniel lacofano, Ph.D., FAICP. ASLA 
Secretary: Carolyn Verheyen 
Treasurer; 

Isyour firm a publicly traded corporation? D Yes Q No 

If Ves. name those who own five percent (5%) or more of the corporation's slocks: 

Q Limited Liability Company Date formed:. _ / _ _ / _ State of formation: 

List names of members who own five percent (5%) or more of the company: 

O Partnership Date fonned: / / Slate of formation: 

List names of all firm partners: 

|~] Sole Proprietorship Dale started: / / 

List all firms you have been an owner, partner or officer with during the past five (5) years. Do not include ownership 
of stock in a publicly traded company: 

O Joint Venture Date formed: / / 

List each firm in the joint venture and its percentage of ownership: 

Note: Each member of a Joint Venture must complete a separate Contracior Standards Questionnaire fora Joint 
Venture's submission lo be considered responsive 
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Proposal No. 8964-08-Z 

E. FINANCIAL RESOURCES AND RESPONSIBILITY; 

1. Is your firm in preparation for, in the process of, or ih negotiaiions toward being sold? 

' D Yes [H] No' • • 

.If Ves, use Questionnaire Attachment "A " to explain specific circumstances, including name of ihc buyer and 
principal contact information. 

2. In the past five (5) years, has your firm been denied bonding? 
• Ves H No 

If Ves, use Questionnaire Allachment "A " to explain specific circumstances; include bonding company name. 

3. In the past five (5) years, has a bonding company made any payments to satisfy claims made against a bond issued on 
your firm's behalf or a firm where you were the principal? 

• Yes (x) No 

If Yes, use Questionnaire Aitochmeni "A " to explain specific circumstances. 

F. PERFORMANCE HISTORY: 

1. In the past five (5) years, has your firm defaulted on a contract with a government agency? 

D Yes 0 No 

If Yes, use Questionnaire Allachment "A " to explain specific circumstances. 

2. In the past five (5) years, has a government agency terminated your firm's contracl prior to completion? 

• Yes S No 
If Yes, use Questionnaire Allachment "A " to explain specific circumstances and provide principal contact 
information. 

G. COMPLIANCE: 

1. In the past five (5) years, has your firm or any firm owner, partner or officer been found to have violated or been 
penalized for any federal, state or local law in performance of a contract, including but not limited to laws regarding 
health and safely, labor and employment, wage and hours, and licensing laws which affect employees? 

• Yes • S N o • 

If Yes, use Questionnaire Allachment "A " to explain specific circumstances surrounding each instance; include name 
of entity involved, specific infraction(s) or violation(s), dates of instances, and outcome with current status. 

2. In the past five (5) years, has your firm been debarred or determined lo be non-responsible by a government agency? 
• Yes E j N o 

If Yes, use Questionnaire Attachmenl "A " to explain specific circumstances of each instance; include name of entity 
involved, specific infraction, dates, and outcome. 
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Proposal No. 8964-08-Z 

H-. BUSINESS INTEGRITY: 

• 1. In the past five (5) years, has your firm been convicted of or found liable in a civil suit for making a false claim or 
material misrepresentation to a private or governmental entity? 

• Yes ' Q N o 

If Ves. use Questionnaire Allachment "A " to explain specific circumstances of each instance; include the entity 
involved, specific infraction(s) or violalion(s). dates, outcome and current status. 

2. In the past five (5) years, has your firm or any of its executives, management personnel, or owners been convicted of a 
crime, including misdemeanors, or been found liable in a civil suit involving the bidding, awarding, or performance of a 
government contract? 

• Yes S No • . 

If Ves, use Questionnaire Allachment "A " to explain specific circumstances of each instance; include the entity 
involved, specific infraciion(s), dates, outcome and current status. 

I. TYPE OF SUBMISSION: This questionnaire response is submitted as: 

PH Initial submission of Contractor Standards Questionnaire. 

• Update of prior Contractor Standards Questionnaire dated i / / .. 

Complete all questions and sign below. Each Questionnaire Attachment "An page must be signed. 

Under penalty of perjury under the laws of the Stale of California, I certify 1 have read and understand die questions contained in 
this questionnaire and that lam responsible for completeness and accuracy of responses and all information provided is true to the 
best of my knowledge and belief. I further certify my agreement to the following provisions of San Diego Ordinance No. 0-19383; 

(a) To comply with all applicable State and Federal laws, including health and safety, labor and employment, and licensing laws 
that affect the employees, worksite or performance of the contract. 

(b) To notify the Purchasing Agent within fifteen (15) calendar days upon receiving notification that a government agency has 
begun an investigation of the Contractor that may result in a finding that the Contractor is or was not in compliance with laws 
stated in paragraph (a). 

(c) To notify the Purchasing Agent within fifteen (15) calendar days when there has been a finding by a government agency or 
court of competent jurisdiction of a violation by the Contractor of laws stated in paragraph (a). 

(d) To provide the Purchasing Agent updated responses to the Contractor Standards Questionnaire within thirty (30) calendar 
days if a change occurs which would modify any response. 

(e) To ootily the Purchasing Agenl within fifteen (15) days of becoming aware of an investigation or finding by a government 
agency or court of competent jurisdiction of a violation bya subcontractor of laws stated in paragraph (a). 

(f) To cooperate fully with the Purchasing Agent and the City goring any investigation and to respond to a request for 
infonnation within ten (10) working days from the request date, 

Failure to sign and submit this form with the b 

D a n i e l l a c o f a n o , Ph .D, FAICP 

ie bid )roposal non-responsive. 

Print Name, Tide 

8 / 1 7 / 0 7 

Dale 
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Proposal No. S964-n8-Z 

Purchasing Division • City of Sari Diego 
CONTRACTOR STANDARDS 
Questionnaire Attachment "A" 

Provide additional information in space below. Use additional Questionnaire Attachment "A" pages as needed; sign each page. 
Print in ink or type responses and indicate question being answered, Informaiion provided will be available for public review, 
except if exempt from disclosure pursuant LO applicable law. 

Under penalty of perjury under the laws of the Stale of California, 1 
this Contracior Standards Questionnaire amj/tiipt I am, resftonsib 
Questionnaire AHachmenJ "A " page and all in 

Daniel lacofano, Ph.D. , FAICP 

read and understand the questions contained in 
pletcness and accuracy of responses on this 
of my knowledge. 

• a / 1 7 / 0 7 

Prinf Name. Title Dale 
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Moore lacofano Goltsnman, Inc. 
2008 Hourly Rates 

The following is a rate list for MIG professional services for 2008. These rates will not increase more than 
5% per year. 

Name Category Billing Rate 
C. Beynon Principal In Chage $160.00 
E. Garcia Project Manager $125.00 
A. Pendoley Deputy Project Manager $110.00 
N. Kaiser Parks Planner $145.00 

Urban Designer $160.00 
Graphic Designer $115.00 
Project Associate $85.00 
Project Assistant $75.00 

P L A N N I N G I D E S I G N | C O M M U N I C A T I O N S | M A N A G E M E N T | T E C H N O L O G Y 

169 N MARENGO AVENUE I PASADENA. CALIFORNIA I PHONE 626-744-9872 I FAX 626-744-9873 I www.migcom.com 

http://www.migcom.com


- " ^ e 

Estrada 
Land Planning 
Urban Design 
Landscape Architecture 
Computer tmaaing „ „ , , . " 

755 Broadway Circle 
Suite 300 
San Diego 
California 92101-6161 
619-236-0143 
619-236-0578 fax 

ESTRADA LAND PLANNING 
2008 HOURLY RATES 

Principal $250.00 
Project Manager/Senior Fianner/Senior Landscape Architect $150.00 
Project Manager/Planner/Senior Landscape Designer $115.00 
Planner/Landscape Designer $100.00 
Assistant Planner/Assistant Landscape Designer $ 70.00 
Administrative $ 45.00 

Rates will not be increased more than 5% per year. 



000601 
Brian F. Smith & Associates 
Archaeological/Biological/Historical/Paleontological/Air/Traffic/Noise Consulting 

December 3, 2007 

Esmeralda Garcia 
Senior Project Manager 
Moore lacofano Goltsman (MIG), Inc. 
169 North Marengo Avenue 
Pasadena, CA 91101 

Subject: 2008 Rates 

Dear Ms. Garcia, 

The hourly rate table provided below includes BFSA standard billing rates for 2008. These will not 
change more than %5 per year. 

Hourly Rates 

Kniplmrc DL-siriplion 

leraiM ill Ul lilt III mil 
immistratii'ii 

Principal Investigator 
Project Manager 
Assistant Project Manager 

Senior Archaeologist 
Ethnographer 
Associate Archaeologist 
GIS/GPS Administrator 
Cartographer 
Word Processor 
Record Searches (SCIC and 
Museum) 
Paleontology (SDNHM) 

Senior Archaeologist 
Senior Historian 
Associate Archaeologist (Field 
Supervisor) 
Assistant Archaeologist II (Crew 
Chief) 
Assistant Archaeologist I (Crew) 
GPS survey-grade rental 
Geomorphologist 

Hourly Kiilf 

$120.00 
$85.00 
$55.00 

$55.00 
$55.00 
$45.00 
$35.00 
$35.00 
$35.00 

$150.00 

$75.00 

S55.00 
$55.00 

$45.00 

$45.00 

$40.00 
$15.00 
$55.00 

San Diego • Riverside • San Bernardino * Lo Quint a • Anaheim • Los Anseles • Irvine 
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Native American $55.00 

m^MSSsm 
Senior Archaeologist $55.00 

Associate Archaeologist $50.00 
Assistant Arch $45.00 
GIS/GPS Administrator $50.00 
GIS/GPS Technician $35.00 
Cartographer $35.00 
Curation at SDAC $750/box 

Project Manager $55.00 
Senior Historian $55.00 
Associate Archaeologist $45.00 

Cartographer $35.00 
Word Processor $35.00 
Editor $35.00 

If there is anything else I can do, please do not hesitate to contact either Kyle Guerrero or myself, 
at (858) 484-0915. , ' 

Regards, 

^ 

Brian F. Smith 
Brian F. Smith and Associates 
bsmith(a).bfsa-ca. com 

San Diego Riverside * San Bernardino • La Qi/inla • Anaheim Los Angeles Irvine 



DUDEK 000603 
MAIN OFFICE 
605 THIRD STREET 
ENCINITAS. CALIFORNIA 92024 
T 760.942.5147 T 800.450.1 818 F 760.632.0164 

DUDEK 
2008 STANDARD SCHEDULE OF CHARGES* 

Effective January 1, 2008 

Engineering Services 
Project Director $200.00/hr 
Program Manager $190.00/hr 
Principal Engineer II $180.00/hr 
Principal Engineer I $170.00/hr 
Senior Project Manager $160.00/hr 
Project Manager $140.00/hr 
Resident Engineer. $135.00/hr 
Senior Engineer II $130.00/hr 
Senior Engineer I $125.00/hr 
Associate Engineer $120.00/hr 
Project Engineer IV $115.00/hr 
Project Engineer 111 $105.00/hr 
Project Engineer II $100.00/hr 
Project Engineer I $90.00/hr 
Field Engineerii $110.00/hr 
Field Engineer I $100.00/hr 
Engineering Assistant $85.00/hr 

Right-of-Way Management Services 
Principal ROW Manager $175.00/hr 
ROW Project Manager $135.00/hr 
ROW Senior Engineer $125.00/hr 
ROW Engineer S115.00/hr 
ROWTechnician $105.00/hr 
ROW Research Analyst $75.00/hr 

Environmental Services 
Principal ...,$210.00/hr 
Senior Project Manager/Specialist $195.00/hr 
Environmental Specialist/Planner VI $170.00/hr 
Environmental Specialist/Planner V $150.00/hr 
Environmental Specialist/Planner IV $135.00/hr 
Environmental Specialist/Planner III $125.00/hr 
Environmental Specialist/Planner II $110.00/hr 
Environmental Specialist/Planner I $100.00/hr 
Analyst $85.00/hr 
Planning Research Assistant $70.00/hr 

Construction Management Services 
Principal/Manager $195.00/hr 
Senior Construction Manager $180.00/hr 
Senior Project Manager $160.00/hr 
Constmction Manager $150.00/hr 
Project Manager $140.00/hr 
Resident Engineer $135.00/hr 
Construction Engineer $130.00/hr 
On-site Owner's Representative $105.00/hr 
Constmction Inspector III $120.00/hr 
Construction Inspector II $110.00/hr 
Construction Inspector! $100.00/hr 

Hydrogeological Services 
Principal $205.00/hr 
Practice Manager $185.00/hr 
Sr. Environmental Engineer $185.00/hr 
Sr. Hydrageologist/Sr. Proj Mgr $165.00/hr 
Project Manager $150.00/hr 
Associate Hydrogeologist/Engineer $135.00/hr 
Hydrogeologist IV/Engineer IV $120.00/hr 
Hydrogeologist Ill/Engineer III $110.00/hr 
Hydrogeologist ll/Engineer II $100.00/hr 
Hydrogeologist I/Engineer I $90.00/hr 
Technician $85.00/hr 

District Management & Operations 
District General Manager $175.00/hr 
District Engineer.. $150.00/hr 
District Manager $140.00/hr 
District Secretary/Accountant $90.00/hr 
Collections System Manager $90.00/hr 
Grade V Operator $105.00/hr 
Grade IV Operator $90.00/hr 
Grade III Operator $80.00/hr 
Grade II Operator $70.00/hr 
Grade 1 Operator $65.00/hr' 
Operator in Training $55.00/hr 
Collection Maintenance Worker II $50.00/hr 
Collection Maintenance Worker I $40.00/hr 

Office Services 
Technical/Drafting/CADD Sen/ices 
3D Graphic Artist $140.00/hr 
Senior Designer $125.00/hr 
Designer....; S105.00/hr 
Assistant Designer $80.00/hr 
GIS Specialist IV $135.00/hr 
GIS Specialist III $120.00/hr 
GIS Specialist!! $110.00/hr 
GIS Specialist I $100.00/hr 
CADD Operator II $95.00/hr 
CADD Operator I $85.00/hr 
CADD Drafter SSOOO/hr 
CADD Technician $65.00/hr 

Surveying Services (Coachella Valley) 
Professional Land Surveyor $160.00/hr 
3-Person Survey Crew $235.00/hr 
2-Person Survey Crew S205.00/hr 
1-Person Survey Crew $110.00/hr 
Survey Analyst $110.00/hr 
AsstSurveyAnalyst/CADD Mapper $80.00/hr 

Support Services 
Technical Editor $110.00/hr 
Computer/Word Processing $80.00/hr 
Clerical Administration $70.00/hr 

Forensic Engineering - Court appearances, depositions, and interrogatories 
as expert witness will be billed at 1.75 times normal rates. 

Emergency and Holidays - Minimum charge of two hours will be billed at 1.5 
times the normal rate. 

Material and Outside Services - Subcontractors, rental of special equipment, 
special reproductions and blueprinting, outside data processing and computer 
services, etc., are charged at 1.15 times the direct cost 

Travel Expenses - Mileage at 50.5 cents per mile. Per diem where overnight 
stay is involved is charged at cost 

Invoices, Late Charges. - All fees will be billed to Client monthly and shall be 
due and payable upon receipt. Invoices are delinquent if not paid within thirty 
(30} days from the date of the invoice. Client agrees to pay a monthly late 
charge equal to one percent (1%) per month of the outstanding balance until 
paid in full. 

'Annual increases not to exceed 5%. 

WWW.DUOEK.COM 

http://WWW.DUOEK.COM
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Proposal No. 8964-08-Z ATTACHMENT M 

THIS DOCUMENT MUST BE COMPLETED, 
SIGNED, AND SUBMITTED PRIOR TO CONTRACT AWARD 

DRUG-FREE WORKPLACE 
CONTRACTOR CERTIFICATION 

PROPOSAL NUMBER: 

PROJECT TITLE: [ r ^ i X T ^ [ ^Q^/l_lA (^Q m ^ U ^ j u ^ l & K V ^ f d a t e 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy 
No. 100-17 regarding Drug-Free Workplace as outlined in the request for proposals, and that. 

(Name under which business is conducted) 

has in place a Drug-Free Workplace Program that complies with said policy. I further certify 
that each subcontract agreement for this project contains language which indicates the 
Subcontractor's agreement to abide by the provisions of subdivisions a) through c) of the policy 
as outlined. 

€ > i n n e 4 L * j ^ 

TITLE: "15 llS ( K « S ^ m. 
COMPANY NAME: j/V^ftfryg-"TJp. 
ADDRESS: g g ) P ^ ^ - ^ ^ A T H * 

TELEPHONE: ^70 MZTOtf FAX: CSJOS*^ 8*750 
DATE: l Z - 3 ' < Q 7 

iMAfr^ 

• : . ' . « • 
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THIS DOCUMENT MUST BE COMPLETED, 
SIGNED, AND SUBMITTED PRIOR TO CONTRACT AWARD 

DRUG-FREE WORKPLACE : = .;. 
CONTRACTOR CERTIFICATION 

PROPOSAL NUMBER: 8964-08-Z 

PROJECT TITLE: Barrio Logan Community Plan Update 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy 
No. 100-17 regarding Drug-Free Workplace as outlined in the request for proposals, and that, 

Estrada Land Planning. Inc. 

(Name under which business is conducted) 

has in place a Drug-Free Workplace Program that complies with said policy. I further certify 
that each subcontract agreement for this project contains language which indicates the 
Subcontractor's agreement to abide by the provisions of subdivisions a) through c) of the policy 
as outlined. / / /sf/ 

SIGNED: 
PRINTED NAME: Vicki Estrada 

TITLE: President 

COMPANY NAME: Estrada Land Planning. Inc. 

ADDRESS: 755 Broadwav Circle. Suite 300 

SanDiego. CA 92101 

TELEPHONE: 619-236-0143 FAX: 619-236-0578 



Oflftfi&Z . 8964-08-Z 

THIS DOCUMENT MUST BE COMPLETED, 
SIGNED, AND SUBMITTED PRIOR TO CONTRACT AWARD 

DRUG-FREE WORKPLACE 
CONTRACTOR CERTIFICATION 

PROPOSAL NUMBER: 

PROJECT TITLE: £ f r g - ^ o Lo6iA»J COMMQiQiTy VL-*K> C?9T>A-Te 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy 
No. 100-17 regarding Drug-Free Workplace as outlined in the request for proposals, and that, 

(Name under which business is conducted) 

has in place a Drug-Free Workplace Program that complies with said policy. I further certify 
that each subcontract agreement for this project contains language which indicates the 
Subcontractor's agreement to abide by the provisions of subdivisions a) through c) of the policy 
as outlined. 

SIGNED: ^ J 

PRINTED NAME: t>AViO Sog.B^.g 'o?^ 

TITLE: \ / i < . g . P r i 5 / i £ ^ 

COMPANY NAME: E-fMi^y-rti>*»A fir*v> ^ S C o t A ^ e j 

ADDRESS: ^ l * T t f * v £ ^ u c , s v \ T ^ . S o t 

TELEPHONE: 6 ^ - Z - S ^ M n FAX: C t H - Z Z * - * ) * * * 

DATE: \\/*{,lol 
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Proposal No. 8964-08-Z 

THIS DOCUMENT MUST BE COMPLETED, 
SIGNED, AND SUBMITTED PRIOR TO CONTRACT AWARD 

DRUG-FREE WORKPLACE 
CONTRACTOR CERTIFICATION 

PROPOSAL NUMBER: 

PROJECT TITLE: ^OIAJUJO" d o 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy 
No. 100-17 regarding Drug-Free Workplace as outlined in the request for proposals, and that, 

^ ^ A s 

(Name under which business is conducted) 

has in place a Drug-Free Workplace Program that complies with said policy. I further certify 
that each subcontract agreement for this project contains language which indicates the 
Subcontractor's agreement to abide by the provisions of subdivisions a) through c) of the policy 
as outlined. 

SIGNED: ( ^ \ ^ ^ y Vs- { V \ ^ - V ^ 

PRINTED NAME: v W a T v ; ^\ V ^ w ^ V 

TITLE: \\^IVNV/V ^gvoNi.ycA^ ' v X v ^ r 

COMPANY NAME: V > v A - ^ 

ADDRESS: WD S 3 A ^ r ^ \ 

TELEPHONE: , ^ _ M ^ _ ^ W _ FAX: ^ ^ IVi.- CiW.^ 

DATE: ^ X r\\i 'N 
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THIS DOCUMENT MUST BE COMPLETED, 
SIGNED, AND SUBMITTED PRIOR TO CONTRACT AWARD 

DRUG-FREE WORKPLACE 
CONTRACTOR CERTIFICATION 

PROPOSAL NUMBER: 8964-08-Z 

PROJECT TITLE: Barrio Logan Community Plan Update 

I hereby certify that I am familiar with the requirements of San Diego City Council 
Policy No. 100-17 regarding Drug-Free Workplace as outlined in the request for 
proposals, and that, 

Brian F. Smith and Associates 

(Name under which business is conducted) 

has in place a Drug-Free Workplace Program that complies with said policy. I further 
certify that each subcontract agreement for this project contains language which indicates 
the Subcontractor's agreement to abide by the provisions of subdivisions a) through c) of 
the policy as outlined. 

SIGNED: 

Z7 

PRINTED NAME: Brian F. Smith 

TITLE: Owner. Principal Consultant 

COMPANY NAME: Brian F. Smith and Associates 

ADDRESS: 14010 Poway Road. Suite A 

Powav. CA 92064 

TELEPHONE: 858-484-0915 FAX: 858-679-9896 

DATE: December 3. 2007 



nnoRU ATTACHMENT N 

Barrio Logan 
Community Plan Update 

2.5 

DRAFT - Dt l ,Y*rabl* i Schidvl t and Co.fi OtfrveraM* TimvfnriTi* 

Toik 1 ArdmimdrnKon 

Adminiitrotion and Projact Mana^BmBnl 

P togn t i Ma mot Monthly 

Projact Initiotion M*»ting and Wait ing Tour 

RaRnad Workplon Month ) 

Draft Plan LtpdcHa Schaduta 

Public Involvamaiil and Madia Strotagy Monthi t - 2 

Talk 2 PutGe Outnaeh 

Sloltholdar Adviiory Comm in * * (16) 

Maating Agandai and Malariali Monlhi 2 -17 

Ma (ting Sunmoriai Months 2 -17 

StaVaholdar Intarviawi (12) and Focul Groupl (4) 

Stokaholdar Quaitionnaira 

SlakiKoldar Kay Findingi Summary 

Comni unity Survay 

Community Survay Quailionnaira 

nity Laadar Oriantotion 

Community Survay Summary 

Community WoHiihopi/Charralla \6) 

Agando, piwantation malariali, handouti 
and di iplayi 

TacKnieol Working Group (TWG) and Zoning Codi 
Monitoring Taam Maalingi ( i ) 

Handouti 

Agancy Praitnlahant/Maahngi (10J 

Tcuk 3 Comfliunlty Plan Updat* 

Exiiting Condition! Anolyi i i 

Viiual Prafaranea Survay 

Survay Matarial i 

Summary 

Hazardoui Motarialt Study 

Noi t * Study 

Mobility Analy i i i and Traffic Study 

CoJocation ond Buffat Strotagy 

Davalop Plo 

S C I M H Chacki (3) 

Rncl Plan 

Tmk i Zoning Progroni 

Zoning Pcogtom 

Tatk 5 Public fUaring Program 

Planning Coramiiiion Maalingt [ i ] 

City Council Maalingi |4) 

MIG COSTS.TOTALVi ; : ; ^? , -? ; ^ . ^ t 

ESTIMATED LABOR COST +• D l n d & * . 

Spaoklng Point! and Mondouti 

Urban Form Anafyi i i ond Mai l ing Studiat 

Land Uia Elamant Coordination and Inttgralion 

Public fac i i i t in & Porki Syilam Strotagy 

Hittoricol R aw ureal Raconnoiiianca ond 
Archaoloaicol Study 

Hiitorical Saiaureai Board Maatingi (2) 

Cooilol Comminion Woikibopi /Maaringi (2) 

http://Co.fi

